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PART T1: TENDERING PROCEDURES  

T1.1: Tender Notice and Invitation to Tender  

 

Tender for the Appointment of a Contractor for The Alterations/Modifications of Biopark 
Phase 1 at The Innovation Hub – Biopark Phase 1C 

 

Tender No. GEP003-BIOPARKPHASE1C/18 
 
 

Gauteng Enterprise Propeller (GEP) invites tenders for the Contractor to carry Construction of 
BioPark Phase 3 at the Innovation Hub, Pretoria. The tender will be evaluated in terms of the 

90:10 preferential points system in accordance with the Preferential Procurement Policy Framework Act 
No. 5 of 2000 (as amended) and also the PPPFA Regulations 2017 that became effective on the 1st April 
2017. 
 
Bidders should have a CIDB contractor grading of 7GB, 6GB PE or Higher. The following prequalification 
criteria apply:- 
 

• The tenderer must have minimum B-BBEE status level of contributor of Level 3; 

• The tenderer must subcontract a minimum of 30% to either, or a combination of:- 
o an EME or QSE which is at least 51% owned by black people who are youth;  
o an EME or QSE which is at least 51% owned by black people who are women;  
o an EME or QSE which is at least 51% owned by black people with disabilities;  
o an EME or QSE which is 51% owned by black people living in rural or underdeveloped areas 

or townships; 

• A tender that fails to meet any pre-qualifying criteria stipulated above is an unacceptable tender. 
 
The bid documents are to be downloaded online for free on www.gauteng.net  
Supply Chain Management and Technical enquiries relating to the issuing of these documents may be 
addressed to Bioparkphase1c@gep.co.za.  
 
A Compulsory Clarification Meeting with representatives of the Employer will take place at the Site 
(BioPark Phase 1 Boardroom, The Innovation, Allan Cormack St, Persequor, Pretoria, 0020) at 11:00am 
to 12:30pm on 09th February 2018. Parking will be provided in BioPark Phase 2 parking and The 
Innovation Centre External Parking, all within the Innovation Hub. 
 
The compulsory site meeting is to be attended by a technical person as the clarification meeting will further 
elaborate on the tender requirements and scope of works. 
 
Only one person may be authorised to sign on behalf of each company or tenderer. 
 
The tender will close on 23rd February 2018 at 11:00 am, at Gauteng Enterprise Propeller Offices, 124 
Main Street, 6th Floor Marshalltown, Johannesburg, 2107. Telegraphic, telephonic, telex, facsimile, e-mail 
and late tenders will not be accepted. 
  
Tenders may only be submitted on the tender documentation that is issued by electronic means. The 
retyping of the tender document is not permitted.  Requirements for sealing, addressing, delivery, opening 
and assessment of tenders are stated in the Tender Data. 

 

 

mailto:Bioparkphase1c@gep.co.za
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T1.2: Tender Data  

T1.2 TENDER DATA 

The conditions of Tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB 
Standard for Uniformity in Construction Procurement, as printed in the Government Gazette No 31823 dated 
30 January 2009. The under mentioned items of data and deviations will have precedence over the Standard 
Conditions of Tender conditions in Annexure F. 

A tender that fails to meet any of the conditions of the standard for uniformity will render the submission to is 
an unacceptable tender. 
The Standard Conditions of Tender for Procurements make several references to the Tender data for 
details that apply specifically to this Tender.  The Tender data shall have precedence in the interpretation of 
any ambiguity or inconsistency between it and the standard conditions of Tender. 
 

Clause number Data 

F.1.1 

ACTIONS 

Employer is: 
Gauteng Enterprise Propeller  
124 Main Street, 6th Floor Marshalltown, Johannesburg, 2107 

F.1.2 

TENDER 

DOCUMENTS 

 

 

The Tender documents issued by the Employer comprise:  

THE TENDER  

Part T1 Tendering procedures 
Part T1.1 Tender notice and invitation to Tender 
Part T1.2 Tender data 
 
Part T2 Returnable documents 
Part T2.1 List of returnable documents 
Part T2.2 Returnable schedules 

THE CONTRACT 

 
Form W Local Content 
 
Part C1 Agreements and contract data  
C1.1 Form of offer and acceptance 
C1.2 Contract data 
C1.3 Form of Guarantee 
C1.4 Agreement compliance with Construction Regulations 
 
Part C2 Pricing Data 
C2.1 Pricing Instructions 
C2.2 Bill of Quantities 
 
Part C3 Scope of Works 
C3.1 Scope of Works 
C3.2 Drawings 
 
Part C4 Site Information 
C4.1 Site Information 

F.1.4 

COMMUNICATION 
AND EMPLOYER’S 

AGENT 

The Employer's Agent is:            Phunga Consulting Engineers 
Name  : Mr Koketso Moyaba 
Address  : Route 21 Corporate Park, 63 Regency Drive, Irene,  

  Centurion, 0157 
 

 Only those Tenderers who are registered with the CIDB in a contractor grading 
designation equal to or higher than a contractor grading designation determined in 
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Clause number Data 
accordance with the sum tendered for a 7GB, 6GB PE or Higher class of construction 
work. 

Joint Ventures are eligible to submit Tenders provided that: 

(1) each member of the joint venture is registered with the CIDB,  

(2) the lead partner rule will also apply, and  

(3) the combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations (according to the CIDB website 
Joint Venture Grading Designation Calculator) is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered 
for a 7GB class of construction work. 

F.2.7 

CLARIFICATION 
MEETING 

 

The arrangements for a compulsory information session are: 

BioPark Phase 1 Boardroom, The Innovation, Allan Cormack St, Persequor, 
Pretoria, 0020 

Date:  09th February 2018, Starting time: 11:00 am to 12:30 pm. 

 
Parking will be provided BioPark Phase 2 Parking, and external parking at the 
Innovation Centre, all within The Innovation Hub 

 

F.2.12 

ALTERNATIVE 
TENDER OFFERS 

Alternative Tender Offers will not be entertained. 

F.2.13.3 

SUBMITTING A 
TENDER OFFER 

Submit the tender offer communicated electronically as an original plus A copy of the 

Tender document will also be required (One Original and One Copy are to be submitted 
by the Tenderers). The parts communicated electronically to remain in the same format 
as they were issued by the employer. 

F.2.13.5 

SUBMITTING A 
TENDER OFFER 

The Employer’s address for delivery of Tender offers and identification details to be 
shown on each Tender offer package are: 

Location of Tender box: Gauteng Enterprise Propeller Offices, Ground Floor Main 
Reception 

Physical address: 124 Main Street, 6th Floor Marshalltown, Johannesburg, 2107 

Identification details: Contract Number: GEP003-BIOPARKPHASE1C/18 
Description of project: TENDER FOR THE APPOINTMENT OF A CONTRACTOR FOR 
CONSTRUCTION OF BIOPARK PHASE 3 AT THE INNOVATION HUB  
 

F.2.15 

CLOSING TIME 

 

The closing time for submission of Tender offers is: 

11:00 AM on 23rd February 2018. 

Telephonic, telegraphic, telex, facsimile or e-mailed Tender offers will NOT be 

accepted. 

F.2.16 

TENDER OFFER 
VALIDITY 

 

The Tender offer validity period is 90 days. 

F.2.18 

PROVIDE OTHER 
MATERIAL 

 

Not Applicable. 

F.2.19  

To be Advised before the award (if necessary).  
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INSPECTIONS, 
TESTS AND 
ANALYSIS 

F.2.23 

CERTIFICATES 

 

As per the Tender Returnable Schedules and Document (ENVELOPE A) 

F.3.4 

OPENING OF 
TENDER 

SUBMISSIONS 

The time and location for opening of the tender offers: 

Since the Two Envelope System will be used, the Tenders will not be opened in Public, 
except making known the names of companies that submitted the tender offers. 

Location for Announcement of the companies that submitted the Tenders:  

To be uploaded onto the GEP website www.gauteng.net 

  

F.3.5 

TWO-ENVELOPE 
SYSTEM 

A two-envelope procedure will be followed, tenders will be opened at 11:00am on the 
23rd February 2018 in the Main Reception, Ground Floor, 124 Main Street, 
Marshalltown, Johannesburg, 2107 

ENVELOPE A: TECHNICAL OFFER 

THE TENDER  
Part T1 Tendering procedures 
Part T1.1 Tender notice and invitation to Tender 
Part T1.2 Tender data 
 
Part T2 Returnable documents 
Part T2.1 List of returnable documents 
Part T2.2 Returnable schedules 

 

ENVELOPE B: FINANCIAL OFFER 

 

THE CONTRACT 
Form A Subcontracting Percentage  
Form W Local Content 
Part C1 Agreements and contract data  
C1.1 Form of offer and acceptance 
C1.2 Contract data 
C1.3 Form of Guarantee 
C1.4 Agreement compliance with Construction Regulations 
 
Part C2  Pricing Data 
C2.1 Pricing Instructions 
C2.2 Bill of Quantity 
 
Part C3 Scope of Works 
C3 Scope of Works 
 
Part C4 Site Information 

C4       Site Information 

F.3.9 

3.9.2 

ARITHMETICAL 

ERRORS 

The employer will correct the arithmetical errors in the following manner: 

a) Where there is a discrepancy between the amounts in words and amounts in figures, 
the amount in words shall govern. 

b) If bills of quantities or pricing schedules apply and there is an error in the line item 

total resulting from the product of the unit rate and the quantity, the line item total shall 

http://www.gauteng.net/
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Clause number Data 

govern and the rate shall be corrected. Where there is an obviously gross misplacement 
of the decimal point in the unit rate, the line item total as quoted shall govern, and the 
unit rate shall be corrected. 

c) Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer's addition of prices, the total of the 
prices shall govern and the tenderer will be asked to revise selected item prices (and 
their rates if bills of quantities apply) to achieve the tendered total of the prices. 

Consider the rejection of a tender offer if the tenderer does not correct or accept the 

correction of the arithmetical error in the manner described above 

F.3.11 

EVALUATION OF 
TENDER OFFERS 

The preference procedure for evaluation of responsive Tender offers shall be the 90/10 
point preference system, being a maximum of 90 points for price and a maximum of 10 
points for B-BBEE Status level of Contributor substantiated by the Broad-Based Black 
Economic Empowerment Status Level Certificate to be submitted in accordance with 
Regulation 10 of the Preferential Procurement Regulations, 2017 (As Amended). 
 
The procedure for the evaluation of responsive tenders will be Method 2 (Functionality, 
Price and Preferences).  
 
The evaluation of the tender shall be conducted in Five Stages: 
 
✓ Stage 1:  Administrative / Statutory Compliance / Responsiveness Assessment  
✓ Stage 2:  Prequalification Assessment 
✓ Stage 3:  Functionality / Quality Evaluation (threshold) 
✓ Stage 4  Financial Offer Evaluation (Formula) 
✓ Stage 5:  B-BBEE Rating Status Evaluation (90:10). Add the B-BBEE Rating 

Status Points & Financial Points to get the Final Points for award  
 
Stage 1: Administrative / Statutory Compliance / Responsiveness Assessment  
 
✓ Submission of Valid Returnable Documents 

➢ Registration on Central Supplier Database (CSD) with Active Status 
➢ Registration with CIDB in the appropriate category 
  

✓ Administrative issues 
➢ Use of Correction Fluid in the Tender Document is not permitted 
➢ Printing and submission of the whole electronic issued Tender Document 
➢ Retyping of the Tender Document or sections thereof is not permitted 
 

✓ Completeness of the Returnable Schedules and Documents 
➢ Audited Financial Statements for the previous 2 financial years 
➢ Original Bank Rating letter, signed and stamped by the issuing institution 

 
✓ Signing of All Returnable Schedules where so indicated 
 
Stage 2: Prequalification Assessment  

➢ Subcontractors only from the CSD query list provided with this tender 
➢ Signed subcontract agreement stating the subcontract sum 
➢ Registration with CIDB and other relevant Statutory Organisations for each 

Subcontractor 
➢  

Stage 3: Functionality / Quality Evaluation  
 

➢ The evaluation for functionality / quality will only be based on the information 
submitted by the tenderers. Please note that no preferences may be granted to 
incomplete claims for preferences.   
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➢ Score quality / functionality, rejecting all tender offers that fail to score the 
minimum number of points for quality / functionality stated in the Tender Data 
(If Any); 
 

 

 
Functionality / Quality Criteria 

 
W 

Total 
Points 

Experience of the Tendering Entity as detailed on Form J 

➢ Value of similar Alteration/Modification Works Work 
at or above 7GB or 6GB PE (Upper Limit R40M) work 
carried out by the tendering entity on Practical 
completion in the last 5 years 

o 5 x Signed Final Completion Certificate (5 points) 
o 4 x Signed Final Completion Certificate (4 points) 
o 3 x Signed Final Completion Certificate (3 points) 
o 2 x Signed Final Completion Certificate (2 points) 
o 1 x Signed Final Completion Certificate (1 points) 
o No Signed Final Completion Certificate     (0 Points) 

 

 
 
 
5 

 
 
 
 

Reference by way of completion of Form U (included in this 
document on Page 57) issued by previous / current clients 
of the tendering entity for work done in the last 5 years 

 
o 5 x Reference Forms from Previous / Current Clients 

       (5 
points) 

o 4 x Reference Forms from Previous / Current Clients 
      
 (4points) 

o 3 x Reference Forms from Previous / Current Clients 
       (3 
points) 

o 2 x Reference Forms from Previous / Current Clients 
       (2 
points) 

o 1 x Reference Forms from Previous / Current Client 
       (1 
points) 

o No Reference Forms    (0 Points) 
 

 
5 

 

Expertise of the Key Personnel of the Tendering Entity to be 
supported by CVs signed by the relevant person and dated 
and copies of relevant qualifications and professional 
registration to be submitted with the bid. All documents to 
be dated and certified within 3 months of the date of 
submission of the bid. (16th February 2018) 

➢ Experience of the Contracts Manager – Number of 
years on similar Alterations/Modifications Works of 
7GB, 6GB PE or higher similar size of projects:  

o 7 Years or more  (5 Points) 
o 5 to 7 Years   (4 Points) 
o 3 to 5 Years    (3 Points) 
o 2 to 3 Years    (2 Points) 

 
 
 
 
 
5 
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o 1 to 2 Year   (1 Points) 
o Below 1 Year  (0 Points 

 
 

➢ Experience of the Construction Manager | Site 
Agent – Number of years on similar 
Alterations/Modifications Works of 7GB, 6GB PE 
(R40M Upper Limit) or higher similar size of 
projects:  

o 7 Years or more  (5 Points) 
o 5 to 7 Years   (4 Points) 
o 3 to 5 Years    (3 Points) 
o 2 to 3 Years    (2 Points) 
o 1 to 2 Year   (1 Points) 
o Below 1 Year  (0 Points 

 

 
 
 
 
 
5 

 
 

➢ Experience of the OHS Manager – Number of years 
on similar Alterations/Modifications Works of 7GB, 
6GB PE (R40M Upper Limit) or higher similar size of 
projects:  

o 7 Years or more  (5 Points) 
o 5 to 7 Years   (4 Points) 
o 3 to 5 Years    (3 Points) 
o 2 to 3 Years    (2 Points) 
o 1 to 2 Year   (1 Points) 
o Below 1 Year  (0 Points) 

 
 

 
 
 
 
 
5 

 
 

➢ Experience of the Quantity Surveyor – Number of 
years on similar Alterations/Modifications Works of 
7GB, 6GB PE or higher similar size of projects:  

o 7 Years or more  (5 Points) 
o 5 to 7 Years   (4 Points) 
o 3 to 5 Years    (3 Points) 
o 2 to 3 Years    (2 Points) 
o 1 to 2 Year   (1 Points) 
o Below 1 Year  (0 Points) 

 
 

 
 
 
 
 
5 

 
 

➢ Experience of the General Foreman – Number of 
years on similar Alterations/Modifications Works of 
7GB, 6GB PE or higher similar size of projects:  

o 7 Years or more  (5 Points) 
o 5 to 7 Years   (4 Points) 
o 3 to 5 Years    (3 Points) 
o 2 to 3 Years    (2 Points) 
o 1 to 2 Year   (1 Points) 
o Below 1 Year  (0 Points) 

 

 
 
 
 
 
5 
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➢ Experience of the Building Services Manager– 
Number of years on similar 
Alterations/Modifications Works of 7GB, 6GB PE or 
higher similar size of projects:  

o 7 Years or more  (5 Points) 
o 5 to 7 Years   (4 Points) 
o 3 to 5 Years    (3 Points) 
o 2 to 3 Years    (2 Points) 
o 1 to 2 Year   (1 Points) 
o Below 1 Year  (0 Points) 

 
 

 
 
 
 
 
5 

 
 

Individual value of projects handled by the Key Personnel 
on a Alterations/Modifications Works project of 7GB or 
higher nature:  
 
Contracts Manager:- 

o Above R13 million   (5.0 Points) 
o R6.5 million to R13 million (4.0 Points) 
o R4 million to R6.5 million (3.0 Points) 
o R2 million to R4 million  (2.0 Points) 
o R650 thousand to R2million  (1.0 Points) 
o Below R650 thousand (0.0 Points) 

 

 
5 

 

 
Construction Manager | Site Agent:- 

o Above R13 million   (5.0 Points) 
o R6.5 million to R13 million (4.0 Points) 
o R4 million to R6.5 million (3.0 Points) 
o R2 million to R4 million  (2.0 Points) 
o R650 thousand to R2million  (1.0 Points) 
o Below R650 thousand (0.0 Points) 

 

 
 
5 

 

 
OHS Manager:- 

o Above R13 million   (5.0 Points) 
o R6.5 million to R13 million (4.0 Points) 
o R4 million to R6.5 million (3.0 Points) 
o R2 million to R4 million  (2.0 Points) 
o R650 thousand to R2million  (1.0 Points) 
o Below R650 thousand (0.0 Points) 

 
 

 
 
5 

 

Quantity Surveyor:- 
o Above R13 million   (5.0 Points) 
o R6.5 million to R13 million (4.0 Points) 
o R4 million to R6.5 million (3.0 Points) 
o R2 million to R4 million  (2.0 Points) 
o R650 thousand to R2million  (1.0 Points) 
o Below R650 thousand (0.0 Points) 

 

 
 
5 

 

General Foreman:- 
o Above R13 million   (5.0 Points) 
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o R6.5 million to R13 million (4.0 Points) 
o R4 million to R6.5 million (3.0 Points) 
o R2 million to R4 million  (2.0 Points) 
o R650 thousand to R2million  (1.0 Points) 
o Below R650 thousand (0.0 Points) 

 

5 

 
Building Services Manager:- 

o Above R13 million   (5.0 Points) 
o R6.5 million to R13 million (4.0 Points) 
o R4 million to R6.5 million (3.0 Points) 
o R2 million to R4 million  (2.0 Points) 
o R650 thousand to R2million  (1.0 Points) 
o Below R650 thousand (0.0 Points) 

 

 
 
5 

 

Capacity of the Tendering Entity (Refer to FORM I page 45 
Section T2.2) 

➢ Plant and Equipment  

o Has all listed required equipment (10 points) 
o Intends Leasing some of the required Equipment (7 

points) 
o Intends Leasing all the required Equipment (4 points) 
o Does not have any of the required equipment (0 

points) 
 
Bidders must provide Proof of Ownership or Letter of Intent from 
Plant Hire company to lease the equipment 

 

 
10 
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Execution Plan / Methodology by the Tendering Entity 

➢ Methodology  

o Site Establishment   (1.0 points) 
o Hoarding and Modification (3.0 point) 
o Concrete Works   (2.0 point) 
o Façade Works   (1.0 points) 
o Engineering Services  (2.0 points) 
o Finishes    (1.0 points) 

➢ Programme of Work 

o Task List Shows full Scope of Works   
 (1.0 point) 

o Reasonable Duration for each task   
 (1.0 point) 

o Linkage between tasks and sequencing thereof 
 (1.0 point) 

➢ Quality Control 

o Quality Control Practices and Procedures Must Include 
Quality Management System, Health And Safety Plan 
And An Environmental Management Plan. 
 (5.0 Points) 
 

 
 
 
 

10 
 
 
 
 
 
 
 
 
 
 

 
3 

 
 
 

 
 
 
 
 
 
5 

  

Financial Standing of the Tendering Entity  

o Bank rating letter stamped and signed by the issuing 
institution 

o Bank Code A   (5.0 points) 
o Bank Code B   (3.0 points) 
o Bank Code C   (1.0 points) 
o No Bank Code  (0.0 points) 

 
 

 
 
 
 
 
 
 
5.0 
 

 

 
Total Functionality / Quality  

 
100 

 
 

 

The minimum threshold for the functionality evaluation is 70 points. The Tenderers that 

do not meet this minimum threshold will not proceed to the next stage of evaluation of 

the tender.  

 

Stage 4: Process for the calculation of preference points 

 

The process for the evaluation of tender offers will be as follows: 

✓ Score tender evaluation points for financial offer; 
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✓ The Preference Point System assigns a score to each tenderer on tender price, 

using the following formula:  

The Formula of scoring the tender Price for Tenders above R50, 000,000 (90:10) 

For this tender the 90:10 preference points system will be used. 

 

Where 

Pt = Preference points for price of tender under consideration; 

P = Rand value of tender under consideration; and 

Pmin = Rand value of the lowest acceptable tender. 

 

Stage 5: Evaluation of the B-BBEE Status Rating 

 

✓ Score the tender evaluation points for B-BBEE Status level of Contributor in 

accordance with the rating reflected in the submitted B-BBEE Rating Certificate. 

 

 
B-BBEE Status Level of 

Contributor 

 
Number of Points 

(90/10) 
 

1 10 

2 9 

3 6 

 
✓ Add the total tender evaluation points for Price and B-BBEE Status; 

✓ Rank tender offers from the highest number of tender evaluation points to the 
lowest; and recommend the tenderer with the highest number of tender evaluation 
points for the award of the contract. 

 

F.3.13.1 

ACCEPTANCE OF 
TENDER OFFER 

Tenders containing any one or more of the errors or omissions, or Tenders not having 
complied with any one of the peremptory Tender conditions as detailed in this Tender 
document, shall not be considered and shall automatically be rejected. 

 

F.3.18 

PROVIDE COPIES 
OF THE 

CONTRACTS 

The number of paper copies of the signed contract to be provided by the Employer is 
ONE. 

ADDITIONAL 

CONDITIONS 

APPLICABLE TO 
THIS TENDER 

The additional conditions of Tender are: 

1 The Employer/Engineer may also request that the Tenderer provide written 

evidence that his financial, labour and other resources are adequate for carrying 
out the contract. 
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2 The Employer reserves the right to appoint a firm of chartered accountants and 
auditors and/or execute any other financial investigations on the financial 
resources of any Tenderer. The Tenderer shall provide all reasonable assistance 
in such investigations. 

3 The Tender document shall be submitted as a whole and shall not be taken apart. 

4 List of returnable documents (PART T2) must be completed in full (A 

Tenderer’s company profile will not be used by the Gauteng Enterprise 
Propeller to complete PART T2 on behalf of the Tenderer) 

 NB:  If PART T2 is not completed in full by the Tenderer, this offer will be 
rejected. 

 



Contract:  GEP003-BIOPARKPHASE1C/18      
Part T2: Returnable Documents 
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RETURNABLE DOCUMENTS 
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LIST OF RETURNABLE DOCUMENTS 
 
THE TENDERER MUST SUBMIT THE FOLLOWING DOCUMENTS WITH THIS TENDER. IF THE 
DOCUMENTS ARE NOT INCLUDED IN THE DOCUMENT, THE GAUTENG ENTERPRISE PROPELLER 
WILL NOT CONSIDER THIS TENDER.  
 

Clause referred to in Standard 

Conditions of Tender 

Document 

F.2.1 Tenderers shall provide their CRS Number of registered Contractor as well as JV 
Partner*.  CRS Number of Tenderers or JV Partners must be filled in below: 
 
NB: In cases where a bidder intends to form a Joint Venture, the CRS number/s 
must be filled in below i.e. the Lead partner and Joint Venture partner/s: 
 
Tenderer/Leading JV Partner 
 
 
CRS Number: 

Name of Company:   

 
JV Partner 

 
CRS Number: 

  

Name of Company:   

 
JV Partner 

CRS Number:   

Name of Company:   

All contractors, even tendering in JV, must be registered with CIDB. The lead Partner 
must have Category 6GB PE or HIGHER Contractor 

*NB:  Recent printout from CIDB website indicating the CRS number will also be 
accepted. 

F.2.7 
Attendance of the Compulsory Site Clarification meeting and submission of the 
signed Form K as stipulated. 

F.2.10 Form of Offer must be completed and signed by duly authorised person. 

F.2.11 Tampering with or taking apart the bound document is strictly prohibited. All 
additional documentation must be stapled into the tender document or attached in 
a separate file. 
 
Corrections in terms of price must not be made by means of a correction fluid such 
as Tipp-Ex or similar product. 
 
 In the event of mistakes having been made on Form of Offer it must be crossed 
out in ink and be accompanied by an initial at each and every price alteration. 

F.2.13.4 
Authority of Signitory to sign the Form of Offer and where required in tender 
document (See Form D). 
 

F.2.28 

Bidders must ensure compliance with their tax obligations.  

Bidders are required to submit their unique personal identification number (PIN) 
issued by SARS to enable the organ of state to view the taxpayer’s profile and tax 
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status. 

Application for tax compliance status (TCS) or pin may also be made via e-filing. In 
order to use this provision, taxpayers will need to register with SARS as e-filers 
through the website www.sars.gov.za. 

Bidders may also submit a printed TCS together with the bid.  

In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party 
must submit a separate proof of TCS / PIN / CSD number. 

 

A trust, consortium or joint venture (including unincorporated consortia and joint 
ventures) must submit a consolidated B-BBEE Status Level Verification Certificate for 
every separate tender.  

 

Where no TCS is available but the bidder is registered on the central supplier 
database (CSD), a CSD number must be provided. 

 

 
  

http://www.sars.gov.za/
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SECTION T2.2.1: FORM A: SCHEDULE OF PROPOSED SUBCONTRACTORS 

SECTION T2.2.2: FORM B: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 
PREFERENTIAL PROCUREMENT REGULATIONS 2017(SBD 6.1) 

SECTION T2.2.3: FORM C: RECORD OF ADDENDA TO TENDER DOCUMENTS 

SECTION T2.2.4: FORM D: AUTHORITY OF SIGNATORY 

SECTION T2.2.5: FORM E: STATUS OF CONCERN SUBMITTING TENDER 

SECTION T2.2.6: FORM F: DECLARATION OF INTEREST (SBD 4) 

SECTION T2.2.7: FORM G: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN 
MANAGEMENT PRACTICES (SBD 8) 

SECTION T2.2.8: FORM H: CERTIFICATE OF INDEPENDENT BID DETERMINATION (SBD9) 

SECTION T2.2.9: FORM I: SCHEDULE OF PLANT AND EQUIPMENT 

SECTION T2.2.10: FORM J: SCHEDULE OF WORK CARRIED OUT BY THE TENDERER 

SECTION T2.2.11: FORM K: CERTIFICATE OF TENDERER’S COMPULSORY SITE CLARIFICATION 
  MEETING ATTENDANCE 

SECTION T2.2.12: FORM L: KEY-PERSONNEL/ SUPERVISORY AND MANAGEMENT STAFF 

SECTION T2.2.13: FORM M: QUALITY MANAGEMENT SYSTEMS 

SECTION T2.2.14: FORM N: COMPLIANCE WITH OHSA (ACT 85 OF 1993) 

SECTION T2.2.15: FORM O: VALID TAX CLEARANCE CERTIFICATE 

SECTION T2.2.16: FORM P: PRELIMINARY PROGRAMME 

SECTION T2.2.17: FORM Q: ESTIMATED MONTHLY EXPENDITURE 

SECTION T2.2.18: FORM R: ALTERATIONS BY TENDERER 

SECTION T2.2.19: FORM S.1: SUPPLIER MAINTENANCE FORM 

SECTION T2.2.20: FORM T: DECLARATION CERTIFICATE FOR LOCAL LABOUR PARTICIPATION 

SECTION T2.2.21: FORM U: TENDERERS PERFORMANCE EVALUATION FORM 

SECTION T2.2.22: FORM V : COMPULSORY ENTERPRISE QUESTIONNAIRE 
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RETURNABLE SCHEDULES 
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FORM A: SUBCONTRACTING PERCENTAGE 

 
We notify you that it is our intention to employ the following Subcontractors for work in this contract. 
 

# 
CSD Query 

# 
Name of Subcontractor 

Value of Work to be 
subcontracted (Incl. 

VAT) 

1       

2       

3       

4       

5       

6       

7       

8       

9       

10       

11       

12       

13       

14       

15       

16       

17       

 a Total Amount of Subcontracted Works (Incl. VAT)   

 b Tender Sum (Incl. VAT)   

 c Percentage Subcontracted (c=a/b)   
 

Note: Tenderer to provide a signed copy of the fully completed JBCC Subcontract agreement (Ed 6.1) 

between both parties 

 

If we are awarded a contract, we agree that this notification does not change the requirement for us to 

submit the names of proposed Subcontractors in accordance with requirements in the contract for such 
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appointments. If there are no such requirements in the contract, then your written acceptance of this list 

shall be binding between us. The contractor is to obtain approval if he/she intends to change the submitted list of 

Subcontractors.  

 

 ........................................................................   .................................................................................  
Signature Date 
 
 
 
 ........................................................................   .................................................................................  
Name of Bidder Position of Signatory  

 

 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

COMPANY STAMP 
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FORM B: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 (SBD 6.1) 

 

This preference form must form part of all bids invited. It contains general information and serves 
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) 
Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 
2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

 

1.2 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.3 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 90 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 10 

Total points for Price and B-BBEE must not 
exceed 

100 

 

1.4 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with 
the bid will be interpreted to mean that preference points for B-BBEE status level of 
contribution are not claimed. 

1.5 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at 
any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the purchaser. 

 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of 
the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of 
a code of good practice on black economic empowerment, issued in terms of section 9(1) 
of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation 
by an organ of state for the provision of goods or services, through price quotations, 
advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 
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Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 
Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice on black economic empowerment issued in terms of section 9 (1) of the Broad-
Based Black Economic Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 90 points is allocated for price on the following basis: 
 
 

   
 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference 
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 
accordance with the table below: 

 

 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

1 10 

90/10  
    

   






 


min

min
190

P

PPt
Ps  
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2 9 

3 6 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 
following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 
1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor.      =     ………(maximum of 10 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected 
in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of 
contributor. 

7. SUB-CONTRACTING 

7.1 Refer to Form A  

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/ firm:…………………………………………………………………………. 

8.2 VAT registration number:…………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………….. 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 
 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the B-BBE status level of contributor indicated in 



Contract:  GEP003-BIOPARKPHASE1C/18 
Part T2: Returnable Documents 
Section T2.2:  Returnable Documents  

 

Page | 25 

Part T2: Returnable Documents   T2.2  
Reference No: GEP003-BIOPARKPHASE1C/18                                                         Returnable Schedules 
 

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof 
to the satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent 
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 
of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

 

(d) recommend that the bidder or contractor, its shareholders and directors, 
or only the shareholders and directors who acted on a fraudulent basis, 
be restricted by the National Treasury from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 
 
SIGNATURE(S) OF BIDDERS(S) 
 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 
 

 

 
WITNESSES       
 
1. …………………………………….. 

2. ……………………………………. 
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FORM C: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 
We confirm that the following communications received from the Employer before the submission of this tender 
offer, amending the tender documents, have been taken into account in this tender offer: 
 

Date Title of Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

11.   

12.   

13.   

14.   

15.   

16.   

17.   

18.   

19.   

 

Attach additional pages if more space is required.  
 
 

 
 
Signature of person authorised to sign the tender:  ..............................................................................................  
 
 
 
Date:  ........................................................................ 
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FORM D: AUTHORITY OF SIGNATORY 

 
Signatories for companies, closed corporations and partnerships must establish their authority BY ATTACHING TO 

THIS FORM, ON THEIR ORGANISATIONS’S LETTERHEAD S T A T I O N E R Y , a copy of the relevant resolution by 

their Board of Directors, Members or Partners, duly signed and dated. 

  
An EXAMPLE is shown below for a COMPANY: 

 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Signature of person authorised to sign the tender:   .............................................................................................................  
 
 
 

Date:  .............................................................  
 
 






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FORM E: STATUS OF CONCERN SUBMITTING TENDER 

 
1. GENERAL 
 

 State whether the tenderer is a company, a closed corporation, a partnership or a one-man concern. 
(Make an X in the appropriate space below) 
 

Company    Closed Corporation    Partnership   

 

One-man concern    Joint Venture  

 
2. INFORMATION TO BE PROVIDED 

 
(Block letters) 

 
2.1 If the tenderer is a Company: 
 

(a) Affix a certified copy of the Certificate of Incorporation to this page. 
(b) List the Directors. 

 
2.2 If the tenderer is a Closed Corporation: 
 

(a) Affix a certified copy of the Founding Statement to this page. 
(b) List the Members. 

 
2.3 If the tenderer is a Partnership: 
 

List the partners. 
 
2.4 If the tenderer is a One-man concern: 
 

Provide the full name and ID number of the person. 
 

2.5 If the tenderer is a Joint Venture: 
 

(a) Affix a certified copy of the Founding Statement of each partner of the JV to this page. 
(b) Affix JV agreement. 

 
3. REGISTERED FOR VAT PURPOSES IN TERMS OF THE VALUE-ADDED TAX ACT, (Act Nr. 89 of 

1991) (Make an X in the appropriate space below) 
 

Yes  /  No      Registration no.: ..................................................................................................   

 
 
 
 
Signature of person authorised to sign the tender:   .............................................................................................................  
 
 
 

Date:  .............................................................  
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FORM F: DECLARATION OF INTEREST (SBD 4) 

 
1. Any legal person, including persons employed by the state1, or persons having a kinship with persons 

employed by the state, including a blood relationship, may make an offer or offers in terms of this 
invitation to bid (includes a price quotation, advertised competitive bid, limited bid or proposal).  In view 
of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
employed by the state, or to persons connected with or related to them, it is required that the bidder or 
his/her authorised representative declare his/her position in relation to the evaluating/adjudicating 
authority where-  

 
 - the bidder is employed by the state; and/or 
 
 - the legal person on whose behalf the bidding document is signed, has a relationship with 

persons/a person who are/is involved in the evaluation and or adjudication of the bid(s), or where 
it is known that such a relationship exists between the person or persons for or on whose behalf 
the declarant acts and persons who are involved with the evaluation and or adjudication of the 
bid.  

 
2. In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 
 

2.1 Full Name of bidder or his or her representative:   ......................................................................... . 
 

2.2 Identity Number:  .............................................................................................................................  
 

2.3 Position occupied in the Company (director, trustee, shareholder2):  .............................................  
 

2.4 Company Registration Number:  .....................................................................................................  
 

2.5 Tax Reference Number:   ................................................................................................................  
 

2.6 VAT Registration Number:   .............................................................................................................  
 

 

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity 
numbers, tax reference numbers and, if applicable, employee / persal numbers must be 
indicated in paragraph 3 below. 

 
2.7 Are you or any person connected with the bidder Yes  / No  

Presently employed by the state? 
 

2.7.1 If so, furnish the following particulars: 
 

Name of person / director / trustee / shareholder/ member: .................................................  
 
 
 
Name of state institution at which you or the person connected to the bidder is employed:       

                                                 
1 “State” means – 

 (a) any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the 

Public Finance Management Act, 1999 (Act No. 1 of 1999); 

 (b) any municipality or municipal entity; 

 (c) provincial legislature; 

 (d) national Assembly or the national Council of provinces; or 
 (e) Parliament. 

 
2 ”Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises 

control over the enterprise.  
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 ...............................................................................................................................................  
 

 Position occupied in the state institution: ..............................................................................  
 

Any other particulars:
 ............................................................................................................................................... 
 ...............................................................................................................................................  
 
 ...............................................................................................................................................  
 

 
2.7.2 If you are presently employed by the state, did you obtain Yes  / No  

the appropriate authority to undertake remunerative  
work outside employment in the public sector? 

 
2.7.2.1 If yes, did you attached proof of such authority to the bid Yes  / No  

  document? 
        

(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 

 
2.7.2.2 If no, furnish reasons for non-submission of such proof: 

 
................................................................................................................................  
 
................................................................................................................................  
 
................................................................................................................................  
 

 
2.8 Did you or your spouse, or any of the company’s directors /  Yes  / No  

trustees / shareholders / members or their spouses conduct  
business with the state in the previous twelve months? 

 
2.8.1 If so, furnish particulars: 

 
 ............................................................................................................................................  
 
 ............................................................................................................................................  
 
 ............................................................................................................................................  
 

 
2.9 Do you, or any person connected with the bidder, have Yes  / No  

any relationship (family, friend, other) with a person   
employed by the state and who may be involved with  
the evaluation and or adjudication of this bid? 

  
2.9.1 If so, furnish particulars: 

 
 ............................................................................................................................................  
 
 ............................................................................................................................................  
 
 ............................................................................................................................................  

2.10 Are you, or any person connected with the bidder, Yes  / No  
aware of any relationship (family, friend, other) between  
any other bidder and any person employed by the state 
who may be involved with the evaluation and or adjudication of this bid? 
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2.10.1 If so, furnish particulars: 

 
 ............................................................................................................................................  
 
 ............................................................................................................................................  
 
 ............................................................................................................................................  
 

 
2.11 Do you or any of the directors / trustees / shareholders / members  Yes  / No  

of the company have any interest in any other related companies  
whether or not they are bidding for this contract? 
 
2.11.1 If so, furnish particulars: 

 
 ............................................................................................................................................  
 
 ............................................................................................................................................  
 
 ............................................................................................................................................  

 
3. Full details of directors / trustees / members / shareholders. 
 

 
 
4. Declaration 

 
I, the undersigned (Name  ..........................................................................................................................  

 
certify that the information furnished in paragraphs 2 and 3 above is correct. 

•  

• I accept that the state may reject the bid or act against me in terms of paragraph 23 of the 

general conditions of contract should this declaration prove to be false.   

 
 

Full Name Identity Number Personal Tax Reference Number
State Employee Number / Persal 

Number
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 ........................................................................   .................................................................................  
Signature Date 
 
 
 
 ........................................................................   .................................................................................  
Name of Bidder Position of Bidder 

 
 
 



Contract:  GEP003-BIOPARKPHASE1C/18 
Part T2: Returnable Documents 
Section T2.2: Returnable Documents  

 

Page | 33 

Part T2: Returnable Documents   T2.2  
Reference No: GEP003-BIOPARKPHASE1C/18                                                         Returnable Schedules 
 

FORM G: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES (SBD 8) 

 
1. This Standard Bidding Document must form part of all tenders invited. 
 
2. It serves as a declaration to be used by institutions in ensuring that when goods and services are being 

procured, all reasonable steps are taken to combat the abuse of the supply chain management 
system. 

 
3. The tender of any tenderer will be rejected if that tenderer, or any of its directors have: 
 

a. abused the institution's supply chain management system; 
b. committed fraud or any other improper conduct in relation to such system; or 
c. failed to perform on any previous contract. 
 

4. In order to give effect to the above, the following questionnaire must be completed and submitted 
with the tender: 

 

Item Question Yes No 

4.1 

Is the bidder any of its directors listed on the National Treasury's 
database as a company or persons prohibited from doing business with 
the public sector? 
(Companies for persons who are listed on this database were 
informed in writing of this restriction by the National Treasury after 
the audi alteram partem rule was applied). 
 

Yes 

□ 

No 

□ 

4.1.1 

If so, furnish particulars: 
 
...............................................................................................................................................  
 
...............................................................................................................................................  
 
...............................................................................................................................................  
 
...............................................................................................................................................  
 
 

4.2 

Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)? 
(To access this Register enter the National Treasury's website, 
www.treasury.gov.za , click on the icon "Register for Tender 
Defaulters" or submit your written request for a hard copy of the 
Register to facsimile number (012)3265445) 
 

Yes 

□ 

No 

□ 

4.2.1 

If so, furnish particulars: 
 
...............................................................................................................................................  
 
...............................................................................................................................................  
 
...............................................................................................................................................  
 
...............................................................................................................................................  
 

http://www.treasury.gov.za/
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Item Question Yes No 

4.3 
Was the bidder or any of its directors convicted by a court of law 
(including a court of law outside the Republic of South Africa) for fraud 
or corruption during the past five years? 

Yes 

□ 

No 

□ 

4.3.1 

If so, furnish particulars: 
 
...............................................................................................................................................  
 
...............................................................................................................................................  
 
...............................................................................................................................................  
 
 

4.4 
Was any contract between the bidder and the Department entity or any 
other organ of state terminated during the past five years on account of 
failure to perform on or to comply with the contract? 

Yes 

□ 

No 

□ 

4.4.1 

If so, furnish particulars: 
 
...............................................................................................................................................  
 
...............................................................................................................................................  
 
...............................................................................................................................................  
 
 

4.5 

Does the bidder or any of its directors owe any Municipal rates and 
taxes or Municipal charges to the Municipality / Municipal entity, or to 
any other Municipality / Municipal entity, that is in arrears for more than 
three months? 

Yes 

□ 

No 

□ 

4.5.1 

If so, furnish particulars: 
 
...............................................................................................................................................  
 
...............................................................................................................................................  
 
...............................................................................................................................................  
 
 

 

CERTIFICATION 
 

I, the undersigned (full name)  ...................................................................................................................   
certify that the information furnished on this declaration form to be true and correct. 
 
I accept that, in addition to cancellation of a contract, action may be taken against me should this 
declaration prove to be false. 
 
 
 
 ........................................................................   .................................................................................  
Signature Date 
 
 
 
 ........................................................................   .................................................................................  

 Name of Bidder     Position of Bidder 
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FORM H: CERTIFICATE OF INDEPENDENT BID DETERMINATION (SBD 9) 

 
1. This Standard Bidding Document (SBD) must form part of all bids1 invited. 
 
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, 

or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a 
horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive bidding is a pe se 
prohibition meaning that it cannot be justified under any grounds. 

 
3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all 

reasonable steps to prevent abuse of the supply chain management system and authorizes accounting 
officers and accounting authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have abused the  institution’s 

supply chain management system and or committed fraud or any other improper conduct in 
relation to such system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier committed 

 any corrupt or fraudulent act during the bidding process or the execution of that contract. 
 
4. This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids 

are considered, reasonable steps are taken to prevent any form of bid-rigging.  
 

5. In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be 
completed and submitted with the bid: 
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SBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 

I, the undersigned, in submitting the accompanying bid: 
 
 ..............................................................................................................................................................................  

 (Bid Number and Description) 
  
in response to the invitation for the bid made by: 
 
 .............................................................................................................................................................................. 
 ..............................................................................................................................................................................  

 (Name of Institution) 
 
do hereby make the following statements that I certify to be true and complete in every respect: 
 
I certify, on behalf of  ..................................................................................................................................... that: 

(Name of Bidder) 
 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 

bidder, who: 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications, 
abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 
bidder. 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium3 will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid;  

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 

                                                 
3  Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 

knowledge in an activity for  the execution of a contract. 
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(f) bidding with the intention not to win the bid. 

 

8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 

of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority 

(NPA) for criminal investigation and or may be restricted from conducting business with the public sector 

for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 

Act No 12 of 2004 or any other applicable legislation. 

 
 
 
 

 ........................................................................   .................................................................................  
Signature Date 
 
 
 
 ........................................................................   .................................................................................  
Name of Bidder Position of Signatory  
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FORM I: SCHEDULE OF PLANT AND EQUIPMENT 

 
The following is a list of major items of relevant equipment that are required for the contract. The tenderer 
should then indicate the quantities of the major plant they will require and furthermore include the use of this 
equipment in the Method Statement  
Proof of ownership to submitted with the bid if owned. However, if equipment is to be leased then the lease 
company should state on their letterhead that the equipment will be available to the tenderer for the duration 
of the contract, citing the contract number on such communication which is to be submitted with the bid. 
Tenderers to list any other equipment they deemed necessary and comply with the conditions stated above 
with regards to ownership or lease. 
 

Quantity Owned (O) or 
Leased (L) 

Description 

  Tower Crane 

  Mobile Crane 

  Scaffolding 

  Poker Vibrator 

  Compressor 

  Jack Hammer 

  Drop-side Truck 

  TLB 

  Telehandler 

   

   

   

   

   

   

   

  
Attach additional pages if more space is required. 
 
 
Signature of person authorised to sign the tender:  ..............................................................................................  
 
 
Date:  ............................................................. 
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FORM J: SCHEDULE OF WORK CARRIED OUT BY THE TENDERER 

  
The tenderer shall list 5 No relevant General Building Works Projects in the spaces provided below completed in the last five years. 
  

THE BIDDER MUST ATTACH A PRACTICAL COMPLETION CERTIFICATE AND SIGNED FINAL ACCOUNT STATEMENT OF COMPLETION. 
THE CONTRACTS LISTED BELOW WILL BE THE ONES USED IN SCORING FOR TECHNICAL EVALUATION AS DETAILED ON PAGE 8. 
 

THE CONTACT PERSON PROVIDED BELOW MUST BE THE SAME CONTACT PERSON REFERENCED IN FORM U 

 

Employer 
(Company Name, Tel No) 

Project Name and 
Employer Number 

Project Manager | Principal 
Agent 

(Name, Tel No & Email) 

Nature of Work 
Example school, factory, 
multi-story building etc 

Final Account 
Amount 

Date of Practical 
Completion  

 
 
 

 

    

 
 
 

 

    

 
 
 

 

    

 
 
 

 

    

 
 
 

 

    

 
 
Signature of person authorised to sign the tender:  ............................................................................................  .  
 
 
 
Date:  .............................................................  
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FORM K: CERTIFICATE OF TENDERER’S COMPULSORY SITE CLARIFICATION 
MEETING ATTENDANCE 

 

 
This is to certify that I,………………………………………………………ID No…………………………………... 

 

Representative of (Tenderer’s Name as it will appear on the Form of 

Offer)……………………………………………………………………………………………………………..………. 

 
Of (address) ........................................................................................................................................................  

 

  .....................................................................................................................................................................  

 
Attended the meeting and subsequently visited the site of the works in the company of the Employer and the 

Principal Agent on the ………………………….day of………………………………..201……….. 

 

Signature (Tenderer’s Representative)  .............................................................................................................  

 
DETAILS OF TENDERER’S CONTACT PERSON TO BE USED FOR COMMUNICATION OF THIS TENDER 

 

Name of contact person: ....................................................................................................................................  

 

Title of contact person:……………………………………………………………………………………………….. 

 

Email of contact person (IN CAPITAL LETTERS):……………….. ....................................................................  

 
 

 

Name: …………………………………………….Signature (Principal Agent)  .....................................................  

 

Name:………………………………………………Signature (Employer’s Project Manager)  ..............................  
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FORM L: KEY-PERSONNEL/ SUPERVISORY AND MANAGEMENT STAFF 

 
The Tenderer shall, submit the names of all management and supervisory staff that will be employed to 
supervise Contract. Please attach CV’s and certified copy of qualification of the proposed key personnel.  
The Tenderer shall also include an organogram of the project team and the company structure. 
  

1. Position Contracts Manager 

Name ((attach an ID copy certified in 
the last 3 months before date of 
tender submission) 

 

Indicate academic and professional 
qualifications (attach a copy of 
certificate certified in the last 3 
months before date of tender 
submission) 

 

State NQF Level (Minimum of NQF 
level 6) 

 

Attach Detailed CV (signed by the 
named party and dated not more 
than 3 months from date of 
submission) 

 

Indicate Years of Experience as a 
Contracts Manager 

 

List of relevant Building Works projects 
worked on as a Contracts Manager in 
the last five years – stating the Final 
Account Amount and Date of 
Practical Completion 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signed and dated by the named 
resource: 
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2. Position Construction Manager | Site Agent 

Name ((attach an ID copy certified in 
the last 3 months before date of 
tender submission) 

 

Indicate academic and professional 
qualifications (attach a copy of 
certificate certified in the last 3 
months before date of tender 
submission) 

 

State NQF Level (Minimum of NQF 
level 6) 

 

Attach Detailed CV (signed by the 
named party and dated not more 
than 3 months from date of 
submission) 

 

Indicate Years of Experience as a 
Construction Manager | Site Agent 

 

List of relevant Building Works projects 
worked on as a Construction 
Manager | Site Agent in the last five 
years – stating the Final Account 
Amount and Date of Practical 
Completion 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signed and dated by the named 
resource: 
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3. Position OHS Manager 

Name ((attach an ID copy certified in 
the last 3 months before date of 
tender submission) 

 

Indicate academic and professional 
qualifications (attach a copy of 
certificate certified in the last 3 
months before date of tender 
submission) 

 

State NQF Level (Minimum of NQF 
level 6) 

 

Attach Detailed CV (signed by the 
named party and dated not more 
than 3 months from date of 
submission) 

 

Indicate Years of Experience as a 
OHS Manager 

 

List of relevant Building Works projects 
worked on as an OHS Manager in the 
last five years – stating the Final 
Account Amount and Date of 
Practical Completion 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signed and dated by the named 
Resource: 

 

 

4. Position Quantity Surveyor 
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Name ((attach an ID copy certified in 
the last 3 months before date of 
tender submission) 

 

Indicate academic and professional 
qualifications (attach a copy of 
certificate certified in the last 3 
months before date of tender 
submission) 

 

State NQF Level (Minimum of NQF 
level 6) 

 

Attach Detailed CV (signed by the 
named party and dated not more 
than 3 months from date of 
submission) 

 

Indicate Years of Experience as a 
Quantity Surveyor 

 

List of relevant Building Works projects 
worked on as a Quantity Surveyor in 
the last five years – stating the Final 
Account Amount and Date of 
Practical Completion 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signed and dated by the named 
Resource: 

 

 

5. Position General Foreman 
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Name ((attach an ID copy certified in 
the last 3 months before date of 
tender submission) 

 

Indicate academic and professional 
qualifications (attach a copy of 
certificate certified in the last 3 
months before date of tender 
submission) 

 

State NQF Level (Minimum of NQF 
level 6) 

 

Attach Detailed CV (signed by the 
named party and dated not more 
than 3 months from date of 
submission) 

 

Indicate Years of Experience as a 
General Foreman 

 

List of relevant Building Works projects 
worked on as a General Foreman in 
the last five years – stating the Final 
Account Amount and Date of 
Practical Completion 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signed and dated by the named 
Resource: 

 

 

6. Position Building Services Manager 
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Name ((attach an ID copy certified in 
the last 3 months before date of 
tender submission) 

 

Indicate academic and professional 
qualifications (attach a copy of 
certificate certified in the last 3 
months before date of tender 
submission) 

 

State NQF Level (Minimum of NQF 
level 6) 

 

Attach Detailed CV (signed by the 
named party and dated not more 
than 3 months from date of 
submission) 

 

Indicate Years of Experience as a 
Building Services Manager 

 

List of relevant Building Works projects 
worked on as a Building Services in 
the last five years – stating the Final 
Account Amount and Date of 
Practical Completion 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signed and dated by the named 
Resource: 
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FORM N: COMPLIANCE WITH OHSA (ACT 85 OF 1993) 

 
Tenderers are required to satisfy the Employer and the Engineer as to their ability and available resources to 
comply with the above by answering the following questions and providing the relevant information required 
below. 
 

1. Is the Contractor familiar with the OHSA (ACT 85 of 1993) and its Regulations? Yes  / No  

  

2. Who will prepare the Contractor’s Health and Safety Plan?  (Section T2.2.18 – Form 

R) (Provide a copy of the person/s curriculum vitae/s or company profile). 

Yes  / No  

  ___________________________________________________________________   

3. Does the Contractor have a health and safety policy?  (if yes, provide a copy).  How is 

this policy communicated to all employees? 

Yes  / No  

  ___________________________________________________________________   

  

4. Does the Contractor keep records of safety aspects of each construction site?  If yes, 

what records are kept? 

Yes  / No  

  ___________________________________________________________________   

  

5. Does the Contractor conduct monthly safety meetings?  If yes, who is the chairperson 

of the meeting, and who attend these meetings? 

Yes  / No  

  ___________________________________________________________________   

  

6. Does the Contractor have a safety officer in his employment, responsible for the 

overall safety of his company? 

If yes, please explain his duties and provide a copy of his CV. 

Yes  / No  

  ___________________________________________________________________   
 

 

7. Does the Contractor have trained first aid employees?  If yes, indicate, who. Yes  / No  

  ___________________________________________________________________   

  

8. Does the Contractor have a safety induction training programme in place? (If yes, 

provide a copy) 

Yes  / No  

  
 
 
 
Signature of person authorised to sign the tender:  ............................................................................................  .  
 
 
 
Date:  .............................................................  
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FORM O:  CSD SUPPLIER NUMBER AND TAX COMPLIANCE PIN 

 

Bidders registered on the National Treasury Central Supplier Database (CSD) are required to submit 

their unique Personal Identification Number (PIN) issued by SARS in the space provided below as 

stipulated in Clause F2.28. Bidders may also submit a printed TCS together with the bid.  

In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate 

proof of TCS / PIN / CSD number. 

Where no TCS is available but the bidder is registered on the Central Supplier Database (CSD), a CSD 

number must be provided 

 

Alternatively the tenderer must submit a valid tax clearance certificate together with the Bid, including Valid 
Tax Clearance Certificates for the Joint Venture partner/s and Subcontractors proposed. 

 
The certificates may be stapled into the tender document without taking the tender document apart or may be 
attached in a separate file to the tender document.  

 

If the documents are not included in the document, the tender will be regarded as being NON-
RESPONSIVE. 

 
 
Tenderer/Leading JV Partner 
 

Name of Company:   

CSD Supplier Number: (Master 
Registration Number) 

  

Tax Compliance PIN number:   

 
JV Partner 1 

Name of Company:   

CSD Supplier Number: (Master 
Registration Number) 

  

Tax Compliance PIN number:   

 
JV Partner 2 

Name of Company:   

CSD Supplier Number: (Master 
Registration Number) 

  

Tax Compliance PIN number:   

 
 

*NB:  All contractors, even tendering in JV, must be registered with National Treasury Central Suppler Database 
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FORM P: PRELIMINARY PROGRAMME 

 

The Tenderer shall attach a preliminary programme compiled in Microsoft Project or similar scheduling 

software reflecting the proposed sequence of execution of the various activities comprising the work for this 

Contract. The programme shall be in accordance with the information supplied in the Contract, requirements 

of the Project Specifications and with all other aspects of the Tender. 

 

The programme will show a Task List for the full Scope of Works, Start and Finish Date for each task, 

reasonable Duration for each task and Linkage between tasks and sequencing thereof. 

 

The programme will be to a minimum of Level 3, printed in colour in Landscape Orientation on at least 3 No 

A3 pages and will show the “Predecessors” column.  

 

The project start date is the Date of Site Possession (23rd March 2018) and the Date of Practical Completion 

will be 18th May 2019; all as specified in the Contract Data.  

This programme will be used to calculate the Technical Evaluation score. 
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FORM Q: ESTIMATED MONTHLY EXPENDITURE 

 
The tenderer shall, in the table below, state the estimated cash flow on the contract based on his preliminary 
programme, his tendered unit rates and his submission of payment certificates to the Employer.  Amounts for 
Contract Price Adjustment shall not be included. 

 

Payment 
Certificate 

No. 

Amount (VAT Included) 

a b a-b 
 
c 
 

d 
Cumulative cash 

flow 
Payments 
Received 

Expenditure  Net cash flow 

1      
 

2       

3      
 

4      
 

5       

6      
 

7       

8      
 

9      
 

10      
 

11      
 

12      
 

13      
 

14      
 

15      
 

Maximum negative cash flow: take the largest negative number in the 
last column and write it here 

>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>> 

 

 
 
 

Signature of person authorised to sign the tender:  ............................................................................................  .  

 

Date:  .............................................................  
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FORM R: ALTERATIONS BY TENDERER 

 
Should the Tenderer desire to have any departures from, or modifications to the JBCC, Specifications, Bill of 
Quantities or Drawings considered, or to qualify his tender in any way, he shall set out his proposals clearly 
hereunder or alternatively state them in a covering letter attached to his tender and referred to hereunder.  

 

PAGE DESCRIPTION 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
Signature of person authorised to sign the tender:  ............................................................................................  .  
 
 
Date:  ............................................................. 
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FORM U: TENDERERS PERFORMANCE EVALUATION FORM 

 
THE PROJECTS FOR WHICH REFERENCE IFS SOUGHT MUST BE THE SAME ONES AS DETAILED ON FORM J 
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PROJECT REFERENCE  FORM (1 of 5) 
 
The reference to please provide a score (0=poor, 5=Satisfactory, 7 = good, 10 = excellent, 
intermediate numbers may also be scored) and comment on the Contractor's performance 
on the listed project. 
 

PART A: TO BE COMPLETED BY THE TENDERING ENTITY 
 

 
Company Name of 
Respondent 

 

 
Name of Completed Similar 
Project 

 

 
Name of Project Client 

 

 
Location of project (town, 
district municipality, 
province, country) 

 

 
Total Project Value 

 Project Start 
Date: 

 

 
Value of Work Under Your 
Appointment 

 Project Finish 
Date: 

 

 
Brief Description Of Work 
Done On This Project By 
Your Firm 

 

 
Disciplines Undertaken By 
Your Company 

 

 
Details of Client For 
Reference Purposes 

 
Name: 

 

 
Company Name: 

 

 
Contact Details: 

 

 
 
 
 
NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT 
MANAGER RESPONSIBLE FOR THE PROJECT. 

 
 
 

  



Contract:  GEP003-BIOPARKPHASE1C/18 
Part T2: Returnable Documents 
Section T2.2: Returnable Documents  

 

Page | 54 

Part T2: Returnable Documents   T2.2  

Reference No: GEP003-BIOPARKPHASE1C/18                                                         Returnable Schedules 

 

PART B: TO BE COMPLETED BY THE REFERENCE  FORM (1 of 5) 
 

 

Please verify that information provided by the respondent 

in Part A above is correct. Comment alongside if necessary. 
YES / NO 

 

Comment 
Please score and comment on the attributes listed below: 

Score out 

of 10 

Overall professional skills relevant to discipline   

Quality and completeness of documentation / drawings issued   

Compliance with programme for issuing of information   

Application of resources to project   

Site Inspections / administration   

Contractual acumen   

Willingness to work as a team with other contractors, 

consultants and client 

  

Provision of, and accuracy of As-Built and contract records   

Overall rating of contractor's performance    

Total core (sum of all scores)   

 

 

Referee Name: ............................................... 

 

Referee Signature: ................................ 

 

Designation:.................................................... 

Company / Client Stamp: 

 

Date: .............................................................. 

 

Tel: ................................................................ 

 
NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT 
MANAGER RESPONSIBLE FOR THE PROJECT. 
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PROJECT REFERENCE  FORM (2 of 5) 
 
The reference to please provide a score (0=poor, 5=Satisfactory, 7 = good, 10 = excellent, 
intermediate numbers may also be scored) and comment on the Contractor's performance 
on the listed project. 
 

PART A: TO BE COMPLETED BY THE TENDERING ENTITY 
 

 
Company name of 
respondent 

 

 
Name of Completed similar 
project 

   

 
Name of Project Client 

 

 
Location of project (town, 
district municipality, 
province, country) 

 

 
Total Project Value 

 Project start 
date: 

 

 
Value of work under your 
appointment 

 Project finish 
date: 

 

 
Brief description of work 
done on this project by your 
firm 

 

 
Disciplines undertaken by 
your company 

 

 
Details of client for 
reference purposes 

 
Name: 

 

 
Company Name: 

 

 
Contact Details: 

 

 
 
NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT 
MANAGER RESPONSIBLE FOR THE PROJECT. 
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PART B: TO BE COMPLETED BY THE REFERENCE  FORM (2 of 5) 
 

 

Please verify that information provided by the respondent 

in Part A above is correct. Comment alongside if necessary. 
YES / NO 

 

Comment 
Please score and comment on the attributes listed below: 

Score out 

of 10 

Overall professional skills relevant to discipline   

Quality and completeness of documentation / drawings issued   

Compliance with programme for issuing of information   

Application of resources to project   

Site Inspections / administration   

Contractual acumen   

Willingness to work as a team with other contractors, 

consultants and client 

  

Provision of, and accuracy of As-Built and contract records   

Overall rating of contractor's performance    

Total core (sum of all scores)   

 

 

Referee Name: ............................................... 

 

Referee Signature: ................................ 

 

Designation:.................................................... 

Company / Client Stamp: 

 

Date: .............................................................. 

 

Tel: ................................................................ 

 
NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT 
MANAGER RESPONSIBLE FOR THE PROJECT. 
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PROJECT REFERENCE  FORM (3 of 5) 
 
The reference to please provide a score (0=poor, 5=Satisfactory, 7 = good, 10 = excellent, 
intermediate numbers may also be scored) and comment on the Contractor's performance 
on the listed project. 
 

PART A: TO BE COMPLETED BY THE TENDERING ENTITY 
 

 
Company name of 
respondent 

 

 
Name of Completed similar 
project 

   

 
Name of Project Client 

 

 
Location of project (town, 
district municipality, 
province, country) 

 

 
Total Project Value 

 Project start 
date: 

 

 
Value of work under your 
appointment 

 Project finish 
date: 

 

 
Brief description of work 
done on this project by your 
firm 

 

 
Disciplines undertaken by 
your company 

 

 
Details of client for 
reference purposes 

 
Name: 

 

 
Company Name: 

 

 
Contact Details: 

 

 
 
NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT 
MANAGER RESPONSIBLE FOR THE PROJECT. 
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PART B: TO BE COMPLETED BY THE REFERENCE  FORM (3 of 5) 
 

 

Please verify that information provided by the respondent 

in Part A above is correct. Comment alongside if necessary. 
YES / NO 

 

Comment 
Please score and comment on the attributes listed below: 

Score out 

of 10 

Overall professional skills relevant to discipline   

Quality and completeness of documentation / drawings issued   

Compliance with programme for issuing of information   

Application of resources to project   

Site Inspections / administration   

Contractual acumen   

Willingness to work as a team with other contractors, 

consultants and client 

  

Provision of, and accuracy of As-Built and contract records   

Overall rating of contractor's performance    

Total core (sum of all scores)   

 

 

Referee Name: ............................................... 

 

Referee Signature: ................................ 

 

Designation:.................................................... 

Company / Client Stamp: 

 

Date: .............................................................. 

 

Tel: ................................................................ 

 
NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT 
MANAGER RESPONSIBLE FOR THE PROJECT. 
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PROJECT REFERENCE  FORM (4 of 5) 
 
The reference to please provide a score (0=poor, 5=Satisfactory, 7 = good, 10 = excellent, 
intermediate numbers may also be scored) and comment on the Contractor's performance 
on the listed project. 
 

PART A: TO BE COMPLETED BY THE TENDERING ENTITY 
 

 
Company name of 
respondent 

 

 
Name of Completed similar 
project 

   

 
Name of Project Client 

 

 
Location of project (town, 
district municipality, 
province, country) 

 

 
Total Project Value 

 Project start 
date: 

 

 
Value of work under your 
appointment 

 Project finish 
date: 

 

 
Brief description of work 
done on this project by your 
firm 

 

 
Disciplines undertaken by 
your company 

 

 
Details of client for 
reference purposes 

 
Name: 

 

 
Company Name: 

 

 
Contact Details: 

 

 
 
NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT 
MANAGER RESPONSIBLE FOR THE PROJECT. 
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PART B: TO BE COMPLETED BY THE REFERENCE  FORM (4 of 5) 
 

 

Please verify that information provided by the respondent 

in Part A above is correct. Comment alongside if necessary. 
YES / NO 

 

Comment 
Please score and comment on the attributes listed below: 

Score out 

of 10 

Overall professional skills relevant to discipline   

Quality and completeness of documentation / drawings issued   

Compliance with programme for issuing of information   

Application of resources to project   

Site Inspections / administration   

Contractual acumen   

Willingness to work as a team with other contractors, 

consultants and client 

  

Provision of, and accuracy of As-Built and contract records   

Overall rating of contractor's performance    

Total core (sum of all scores)   

 

 

Referee Name: ............................................... 

 

Referee Signature: ................................ 

 

Designation:.................................................... 

Company / Client Stamp: 

 

Date: .............................................................. 

 

Tel: ................................................................ 

 
NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT 
MANAGER RESPONSIBLE FOR THE PROJECT. 
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PROJECT REFERENCE  FORM (5 of 5) 
 
The reference to please provide a score (0=poor, 5=Satisfactory, 7 = good, 10 = excellent, 
intermediate numbers may also be scored) and comment on the Contractor's performance 
on the listed project. 
 

PART A: TO BE COMPLETED BY THE TENDERING ENTITY 
 

 
Company name of 
respondent 

 

 
Name of Completed similar 
project 

   

 
Name of Project Client 

 

 
Location of project (town, 
district municipality, 
province, country) 

 

 
Total Project Value 

 Project start 
date: 

 

 
Value of work under your 
appointment 

 Project finish 
date: 

 

 
Brief description of work 
done on this project by your 
firm 

 

 
Disciplines undertaken by 
your company 

 

 
Details of client for 
reference purposes 

 
Name: 

 

 
Company Name: 

 

 
Contact Details: 

 

 
 
NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT 
MANAGER RESPONSIBLE FOR THE PROJECT. 
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PART B: TO BE COMPLETED BY THE REFERENCE  FORM (5 of 5) 
 

 

Please verify that information provided by the respondent 

in Part A above is correct. Comment alongside if necessary. 
YES / NO 

 

Comment 
Please score and comment on the attributes listed below: 

Score out 

of 10 

Overall professional skills relevant to discipline   

Quality and completeness of documentation / drawings issued   

Compliance with programme for issuing of information   

Application of resources to project   

Site Inspections / administration   

Contractual acumen   

Willingness to work as a team with other contractors, 

consultants and client 

  

Provision of, and accuracy of As-Built and contract records   

Overall rating of contractor's performance    

Total core (sum of all scores)   

 

 

Referee Name: ............................................... 

 

Referee Signature: ................................ 

 

Designation:.................................................... 

Company / Client Stamp: 

 

Date: .............................................................. 

 

Tel: ................................................................ 

 
NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT 
MANAGER RESPONSIBLE FOR THE PROJECT. 
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FORM V: COMPULSARY ENTERPRISE QUESTIONARE 

 
Signed                                                Date                                                Enterprise Name 

 …………………………                       ……………………………….           ………………………………………. 

 Name                                                Position

  

Annex X 

(normative) 
Compulsory Enterprise questionnaire 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of 
each partner must be completed and submitted. 

Section 1: Name of enterprise: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 2: VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . 

Section 3: cidb registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

  

Section 4: Particulars of sole proprietors and partners in partnerships 
 

Name* Identity number* Personal income tax number* 

      

      

      

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 
 

Section 5: Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . 

Section 6: The attached SBD4 must be completed for each tender and be attached as a tender requirement. 

Section 7: The attached SBD 6 must be completed for each tender and be attached as a requirement. 

Section 8: The attached SBD8 must be completed for each tender and be attached as a requirement. 

Section 9: The attached SBD9 must be completed for each tender and be attached as a requirement. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:  

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our tax matters are in 
order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly 
exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the 
Prevention and Combating of Corrupt Activities Act of 2004; 
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LOCAL CONTENT 
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FORM W: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND 
CONTENT FOR DESIGNATED SECTORS (SBD 6.2) 

 
DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 

DESIGNATED SECTORS  
 

This Standard Bidding Document (SBD) must form part of all bids invited. It contains 
general information and serves as a declaration form for local content (local production 
and local content are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, 
Definitions, Directives applicable in respect of Local Content as prescribed in the 
Preferential Procurement Regulations, 2017,  the South African Bureau of Standards 
(SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the 
Guidance on the Calculation of Local Content together with the Local Content Declaration 
Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported 
Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: 
Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the 

promotion of local production and content.  
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state 
must advertise such tenders with the specific bidding condition that only locally 
produced or manufactured goods, with a stipulated minimum threshold for local 
production and content will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two-stage 

bidding process may be followed, where the first stage involves a minimum threshold 
for local production and content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract 

in such a manner that the local production and content of the overall value of the 
contract is reduced to below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated 

in accordance with the SABS approved technical specification number SATS 1286: 
2011 as follows:  

 
 LC = [1 - x / y] * 100 

 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  
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Prices referred to in the determination of x must be converted to Rand (ZAR) by 
using the exchange rate published by South African Reserve Bank (SARB) at 
12h00 on the date of advertisement of the bid as indicated in paragraph 4.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is 
accessible on http:/www.thedti.gov.za/industrial development/ip.jsp at no 
cost.   
 

 
1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local 

Content Declaration: Summary Schedule) are not submitted as part of the bid 
documentation;  

2. The stipulated minimum threshold(s) for local production and content (refer to 

Annex A of SATS 1286:2011) for this bid is/are as follows: 

SECTOR ITEMIZE 

 

Description of services, works or goods Stipulated 

minimum 

threshold 

Joining/Connecting Components (gussets, cleats, stiffeners, 

splices, cranks, kinks, doglegs, spacers, tabs, brackets 

100% 

Frames (doors and windows) 
100% 

 

Fasteners (bolts, nuts, rivets and nails) 100% 

Wire Products (All fencing products-, mesh wire, wire strands,) 100% 

Gutters, downpipes & launders (fabricated materials made from 

sheeting associated with roof drainage systems) 

100% 

Reinforced bars 100% 

Low voltage power cables 90% 

Low cost reticulation cables 90% 

Ball Valves (spherical valves, rotary valves) 70% 

Safety or Relief valves (pressure valve or vacuum valve) 70% 

Taps, Cocks 70% 

 
 

 

3. Does any portion of the goods or services offered have any imported content?  

 (Tick applicable box) 
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YES  NO  

 
3..1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content 

as prescribed in paragraph 1.5 of the general conditions must be the rate(s) 
published by SARB for the specific currency at 12:00am on the date of 
advertisement of the bid. 

 
The relevant rates of exchange information is accessible on 
www.reservebank.co.za 

 
Indicate the rate(s) of exchange against the appropriate currency in the table 
below (refer to Annex A of SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for 
the dti to verify and in consultation with the AO/AA provide directives in this regard. 

  

http://www.reservebank.co.za/
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT 
RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
NB    
 
1 The obligation to complete, duly sign and submit this declaration cannot be 

transferred to an external authorized representative, auditor or any other third 
party acting on behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content 
Declaration Templates (Annex C, D and E) is accessible on 
http://www.thdti.gov.za/industrial development/ip.jsp. Bidders should first complete 
Declaration D.  After completing Declaration D, bidders should complete 
Declaration E and then consolidate the information on Declaration C. Declaration 
C should be submitted with the bid documentation at the closing date and 
time of the bid in order to substantiate the declaration made in paragraph 
(c) below.  Declarations D and E should be kept by the bidders for verification 
purposes for a period of at least 5 years. The successful bidder is required to 
continuously update Declarations C, D and E with the actual values for the 
duration of the contract. 

 
I, the undersigned, …………………………….................................................... (full 
names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of 
bidder entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 

 
(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, 
and as measured in terms of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E which 
has been consolidated in Declaration C: 

Bid price, excluding VAT (y)     R 

http://www.thdti.gov.za/industrial%20development/ip.jsp
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Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each 
product contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the 

local content be verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of 
incorrect data, or data  that are not verifiable as described in SATS 1286:2011, 
may result in the Procurement Authority / Institution imposing any or all of the 
remedies as provided for in Regulation 14 of the Preferential Procurement 
Regulations, 2017 promulgated under the Preferential Policy Framework Act 
(PPPFA), 2000 (Act No. 5 of 2000). 

 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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Example 
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EXAMPLE 
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Example 
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STEEL VALUE ADDED PRODUCTS - Fabricated Structural Steel (100%)Refer to item in 

the BOQ: STEEL VALUE ADDED PRODUCTS - Joining/Connecting Components (100%) 

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

Refer to item in the BOQ:  

STEEL VALUE ADDED PRODUCTS – Frames (100%)  Refer to item in the BOQ:  

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

STEEL VALUE ADDED PRODUCTS – Fasteners (100%) 

Refer to item in the BOQ:  

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

STEEL VALUE ADDED PRODUCTS - Wire Products (100%)  

Refer to item in the BOQ:  

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

STEEL VALUE ADDED PRODUCTS - Gutters, downpipes & launders (100%) 

Refer to item in the BOQ:  

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

PRIMARY STEEL PRODUCTS - Reinforcing Bars (100%) 

Refer to item in the BOQ 

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

POWER CABLES - Low Voltage (90%) 

Refer to item in the BOQ:  

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

POWER CABLES - Low Cost Reticulation (90%) 

Refer to item in the BOQ:  

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

VALVES PRODUCTS AND ACTUATORS - Ball valves (70%) 

Refer to item in the BOQ:  

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

VALVES PRODUCTS AND ACTUATORS - Safety or relief valves (70%) 

Refer to item in the BOQ:  

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

VALVES PRODUCTS AND ACTUATORS - Taps, Cocks (70%)  

Refer to item in the BOQ:  

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

STEEL VALUE ADDED PRODUCTS - Joining/Connecting Components (100%) 

Refer to item in the BOQ:  

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's
Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

STEEL VALUE ADDED PRODUCTS – Frames (100%) 

Refer to item in the BOQ:  

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's
Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

STEEL VALUE ADDED PRODUCTS - Roof and Cladding (100%)Refer to item in the BOQ:  

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's
Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

STEEL VALUE ADDED PRODUCTS – Fasteners (100%) 

Refer to item in the BOQ:  
SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's
Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

STEEL VALUE ADDED PRODUCTS - Wire Products (100%) 

Refer to item in the BOQ 

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's
Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

STEEL VALUE ADDED PRODUCTS - Gutters, downpipes & launders (100%) 

Refer to item in the BOQ:  

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's
Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

PRIMARY STEEL PRODUCTS - Reinforcing Bars (100%) 

Refer to item in the BOQ:  

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's
Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

POWER CABLES - Low Voltage (90%) 

Refer to item in the BOQ:  

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's
Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

POWER CABLES - Low Cost Reticulation (90%) 

Refer to item in the BOQ:  

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's
Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

VALVES PRODUCTS AND ACTUATORS - Ball valves (70%) 

Refer to item in the BOQ:  

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's
Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

VALVES PRODUCTS AND ACTUATORS - Safety or relief valves (70%) 

Refer to item in the BOQ:  
SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's
Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

VALVES PRODUCTS AND ACTUATORS - Taps, Cocks (70%) 

Refer to item in the BOQ:  

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's
Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)



Contract:  GEP003-BIOPARKPHASE1C/18 
Part T2: Returnable Documents 
Section T2.2: Returnable Documents  

 

P a g e  | 96 
 

 

Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 

STEEL VALUE ADDED PRODUCTS - Fabricated Structural Steel (100%)Refer to item in 

the BOQ:  

SATS 1286.2011

(E1) Tender No.

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority:

(E5) Tendering Entity name:

Local Products 

(Goods, Services and 

Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works) R 0

(E10) Manpower costs ( Tenderer's manpower cost) R 0

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.) R 0

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.) R 0

(E13)  Total local content R 0

Signature of tenderer from Annex B

Date: 

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

Note: VAT to be excluded from all calculations

This total must correspond with Annex C  - C24

Description of items purchased
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Part T2: Returnable Documents   T2.1 
Reference No. GEP003-BIOPARKPHASE1C/18         Returnable Schedules: Form W – Local Content 
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Part C1: Agreement and Contract   C1.1 
Reference No. GEP003-BIOPARKPHASE1C/18                                             Offer & Acceptance 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
             
 
 

THE CONTRACT 
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Part C1: Agreement and Contract   C1.1 
Reference No. GEP003-BIOPARKPHASE1C/18                                             Offer & Acceptance 

 
 
 
 

 
 
 
 
 
 
 
 

 
             
 
 

PART C1: AGREEMENT AND CONTRACT DATA 
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Tender 

Part C1: Agreement and Contract   C1.1 
Reference No. GEP003-BIOPARKPHASE1C/18                                             Offer & Acceptance 

 
 
 
 
 
 
 
 

 
 
 
 
 
             
 

C1.1 FORM OF OFFER AND ACCEPTANCE 
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Part C1: Agreement and Contract   C1.1 
Reference No. GEP003-BIOPARKPHASE1C/18                                             Offer & Acceptance 

C1.1: FORM OF OFFER AND ACCEPTANCE 
 

Project title: 
Tender for the appointment of a contractor for 
Alterations/Modifications of BioPark Phase 1 – BioPark 
Phase 1C 

Bid no:  
GEP003-
BIOPARKPHASE1C/18 Site Reference No.: 

Land Parcel 6, The 
Innovation Hub 

 
 

 

OFFER 
 

 

The Employer, identified in the acceptance signature block, has solicited offers to 
enter into a contract for the procurement of: Tender for the appointment of a 
contractor for Alterations/Modifications of BioPark Phase 1 – BioPark 
Phase 1C. 
The Bidder, identified in the offer signature block, has examined the documents 
listed in the tender data and addenda thereto as listed in the returnable 
schedules, and by submitting this offer has accepted the conditions of tender. 
By the representative of the Bidder, deemed to be duly authorized, signing this 
part of this form of offer and acceptance, the Bidder offers to perform all of the 
obligations and liabilities of the Contractor under the contract including 
compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the conditions of 
contract identified in the contract data. 

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX 
IS: 
 

 
Rand (in 
words): 

 
 
 

Rand in 
figures: 

R  
 

This Offer may be accepted by the Employer by signing the acceptance part of 
this form of offer and acceptance and returning one copy of this document to the 
Bidder before the end of the period of validity stated in the tender data, 
whereupon the Bidder becomes the party named as the Contractor in the 
conditions of contract identified in the contract data. 
 

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY:  (cross out 
block which is not applicable) 
 

Company or Close Corporation: 
……………………………………………………… 
……………………………………………………… 
And: Whose Registration Number is: 
…………………………………………………………… 
And: Whose Income Tax Reference Number is: 
……………………………………………………… 

OR 

Natural Person or Partnership: 
…………………………………………………………… 
……………………………………………………………. 
Whose Identity Number(s) is/are: 
…………………………………………………… 
…………………………………………………… 
Whose Income Tax Reference Number is/are: 
…………………………………………………… 
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Part C1: Agreement and Contract   C1.1 
Reference No. GEP003-BIOPARKPHASE1C/18                                             Offer & Acceptance 

AND WHO IS (if applicable): 

Trading under the name and style of: 
………………………………………………………………………………………………………………………………………  

 
AND WHO IS: 

Represented herein, and who is duly authorised to do so, by: 

 

Mr/Mrs/Ms: 

………………………………………………………………………………….. 

In his/her capacity as: 

………………………………………………………………………………….  

Note: 

A Resolution / Power of Attorney, signed by all the 

Directors / Members / Partners of the Legal Entity must 

accompany this Offer, authorising the Representative 

to make this offer. 

 
SIGNED FOR THE BIDDER: 

   

Name of representative Signature Date 
 

WITNESSED BY: 

   
Name of witness Signature Date 

 

This Offer is in respect of: (Please indicate with an “X” in the appropriate block)   
The official documents …………………………………………………… 
The official alternative ……………………………………….….………..  
  
Own alternative (only if documentation makes provision therefore) .. 
  

(N.B.: Separate Offer and Acceptance 

forms are to be completed for the main 

and for each alternative offer) 
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Part C1: Agreement and Contract   C1.1 
Reference No. GEP003-BIOPARKPHASE1C/18                                             Offer & Acceptance 

 

SECURITY OFFERED: 
 

 
The Bidder agrees to provide a bank or insurance guarantee in accordance with 
clauses 11.1.2 or 11.1.3 of the JBCC Edition 6.1 Principal Building Agreement 
within the period stated in the Contract Data. This guarantee shall be for a sum 
equal to an amount stated in the Contract Data. 
 

(a) the Bidder accepts that in respect of contracts up to R1 million, a payment 
reduction** of 5% of the contact value (excluding VAT) will be applicable and 
will be deducted by the Employer in terms of the applicable conditions of 
contract 

(b) in respect of contracts above R1 million, the Bidder offers to provide security 
as indicated below: 
(1)cash deposit of 10 % of the Contract Sum (excluding VAT)  

 Yes   No   
(2)variable construction guarantee of 10 % of the Contract Sum (excluding 

VAT) Yes   No  
(3)payment reduction of 10% of the value certified in the payment  
     certificate (excluding VAT)       Yes 

  No  
(4)cash deposit of 5% of the Contract Sum (excluding VAT) and a payment  

reduction of 5%  of the value certified in the payment certificate 
(excluding VAT)  Yes   No    

(5) fixed construction guarantee of 5% of the Contract Sum (excluding 
VAT) and  
a payment reduction of  5% of the value certified in the payment certificate  
(excluding VAT)        
 Yes   No   

 
NB.  Guarantees submitted must be issued by either an insurance company duly 
registered in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by 
a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the 
pro-forma referred to above. No alterations or amendments of the wording of the 
pro-forma will be accepted. 
 
The Bidder elects as its domicilium citandi et executandi in the Republic of South Africa, where any 
and all legal notices may be served, as (physical address):  
…………………………………………………………………………………………………………………
……… 
 

Other Contact Details of the Bidder are: 

Telephone No    

 ….………….…………………………….  

Cellular Phone No.  

…………………………………………   

Fax No             

………..…………………………………….  

Other contact No.   

.…………………………………………   
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Part C1: Agreement and Contract   C1.1 
Reference No. GEP003-BIOPARKPHASE1C/18                                             Offer & Acceptance 

Postal address: 

………………………………………………………………………………………………………………

……… 

Banker …………………………………………………  

Branch……………………….……………………….. 

Registration No of Bidder at Department of Labour 

…..……………………………………………………………………… 

CIDB Registration Number:       
 
  (Attached copy of certificate) 
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Part C1: Agreement and Contract   C1.1 
Reference No. GEP003-BIOPARKPHASE1C/18                                             Offer & Acceptance 

ACCEPTANCE 
 

 
By signing this part of this form of offer and acceptance, the Employer identified 
below accepts the Bidder’s offer.  In consideration thereof, the Employer shall pay 
the Contractor the amount due in accordance with the conditions of contract 
identified in the contract data.  Acceptance of the Bidder’s offer shall form an 
agreement between the Employer and the Bidder upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this 
agreement. 
 
The terms of the contract, are contained in:  
 
Part 1 Agreement and contract data, (which includes this agreement) 
Part 2 Pricing data 
Part 3 Scope of work  
 
and drawings and documents or parts thereof, which may be incorporated by 
reference into Parts 1 to 3 above.  
 
Deviations from and amendments to the documents listed in the tender data and 
any addenda thereto as listed in the tender schedules as well as any changes to 
the terms of the offer agreed by the Bidder and the Employer during this process 
of offer and acceptance, are contained in the schedule of deviations attached to 
and forming part of this agreement.  No amendments to or deviations from said 
documents are valid unless contained in this schedule. 
 
The Bidder shall within two weeks after receiving a completed copy of this 
agreement, including the schedule of deviations (if any), contact the Employer’s 
agent (whose details are given in the contract data) to arrange the delivery of any 
bonds, guarantees, proof of insurance and any other documentation to be provided 
in terms of the conditions of contract identified in the contract data. Failure to fulfil 
any of these obligations in accordance with those terms shall constitute a 
repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect, if 
delivered by hand on the day of delivery, or if delivered by courier within two 
working days after submission by the Employer to the courier services for a door-
to-door delivery to the Bidder, provided that the Employer notifies the Bidder of the 
tracking number within 24 hours of such submission.  Unless the Bidder (now 
Contractor) within seven working days of the date of such submission notifies the 
Employer in writing of any reason why he cannot accept the contents of this 
agreement, this agreement shall constitute a binding contract between the parties. 
 
For the Employer: 
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Reference No. GEP003-BIOPARKPHASE1C/18                                             Offer & Acceptance 

   

Name of signatory Signature Date 

 

Name of 
Organisation: 

Gauteng Enterprise Propeller 

Address of 
Organisation: 

Gauteng Enterprise Propeller 
6thth Floor, 124 Main Street, Marshalltown, Johannesburg, 2107 
 
Telephone      :011 085 2500 

 
WITNESSED BY: 

   

Name of witness Signature Date 
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Reference No. GEP003-BIOPARKPHASE1C/18                                             Offer & Acceptance 

CHANGES MADE TO JBCC DOCUMENTATION 
Notes:         
1. The extent of deviations from the bid documents issued by the Employer prior to the bid closing 

date is limited to those permitted in terms of the Conditions of Bid. 
2. A Bidder's covering letter shall not be included in the final contract document. Should any 

matter in such letter, which constitutes a deviation as aforesaid become the subject of 
agreement reached during the process of, offer and acceptance, the outcome of such 
agreement shall be recorded here.  

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 
clarification or change to the bid document and which it is agreed by the Parties becomes an 
obligation of the contract shall also be recorded here.      

4. Any change or addition to the bid documents arising from the above agreements and recorded 
here, shall also be incorporated into the final draft of the Contract.  
      

1. Subject: 

Detail:        

 

2. Subject: 

Detail:        

 

3. Subject: 

Detail:        

 

4. Subject: 

Detail:        

 

5. Subject: 

Detail:        

 

6. Subject: 

Detail:        

 
By the duly authorised representatives signing this agreement, the Employer and 
the Bidder agree to and accept the foregoing schedule of deviations as the only 
deviations from and amendments to the documents listed in the tender data and 
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Part C1: Agreement and Contract   C1.1 
Reference No. GEP003-BIOPARKPHASE1C/18                                             Offer & Acceptance 

addenda thereto as listed in the tender schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the Bidder and the 
Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication 
or implied during the period between the issue of the tender documents and the 
receipt by the Bidder of a completed signed copy of this Agreement shall have any 
meaning or effect in the contract between the parties arising from this agreement. 
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C1.2 CONTRACT DATA 
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Reference No. GEP003-BIOPARKPHASE1C/18      Contract Data 

C 1.2: CONTRACT DATA - JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.1 of 
March 2014) 

Project title: 
TENDER FOR THE APPOINTMENT OF A CONTRACTOR FOR 
ALTERATIONS/MODIFICATIONS TO BIOPARK PHASE 1 AT 
THE INNOVATION HUB – BIOPARK PHASE 1C  

Bid no: 
GEP003-
BIOPARKPHASE1C/18 

Site Reference 
No.: 

Land Parcel 6, The 
Innovation Hub 

 

 

The Conditions of Contract are clauses 1 to 30 of the JBCC Principal Building 
Agreement (Edition 6.1 of March 2014) prepared by the Joint Building 
Contracts Committee. 
 
Copies of these conditions of contract may be obtained through most regional 
offices of the Association of South African Quantity Surveyors, Master Builders 
Association, South African Association of Consulting Engineers, South African 
Institute of Architects, Association of Construction Project Managers, Building 
Industries Federation South Africa, South African Property Owners Association 
or Specialist Engineering Contractors Committee. 
 

 

  
CONTRACT SPECIFIC DATA 
The following contract specific data are applicable to this contract: 

  

CONTRACT VARIABLES 
The Principal Building Agreement Contract Data contains all variables referred 
to in this document. The Employer or his Agent need to complete section A-
Tender Information, B-Contract Data, C-Tender Closing in full and include it in 
the Bid documents.  Section D-Tenderer's Selection must be left blank by the 
Employer or his Agent for the Contractor to fill in. The Contract Data categories 
form part of this agreement. 
 
Spaces requiring information must be filled in, shown as ‘not applicable’ or 
deleted but not left blank.  Where choices are offered, the non-applicable items 
are to be deleted.  Where insufficient space is provided the information should 
be annexed hereto and cross referenced to the applicable clause of the 
schedule.  Key cross reference clauses are italicized in [ ] brackets. 
 
The Principal Agent, in accordance with Clause 1.1, shall obtain the 
specific approval from the Employer before executing any of his 
functions according to the "Conditions under which Consultants are 
appointed", or in the event where an employee of the Employer 
represents the Employer, the relevant General Delegations applicable at 
the time of executing his/her duties as described in Clause 6.2. 
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Reference No. GEP003-BIOPARKPHASE1C/18      Contract Data 

Part 1: CONTRACT DATA PROVIDED BY THE EMPLOYER: 

A - TENDER INFORMATION 

A1 Project Name 

  

TENDER FOR THE APPOINTMENT OF A CONTRACTOR FOR 
ALTERATIONS/MODIFICATIONS TO BIOPARK PHASE 1 AT THE 
INNOVATION HUB – BIOPARK PHASE 1C. 
 

A2 Works Description 

  
GENERAL BUILDING WORKS WITH SPECIALISED SERVICES INCLUDING 
ALL SUPPORTING SERVICES 

A3 Site Description 

  
Erf 
No/Township 

Land Parcel 6, The Innovation Hub 

  Local Authority City of Tshwane Metropolitan Municipality 

  Street Address Allan Cormack St, Persequor, Pretoria, 0020 

A4 CONTRACTING AND OTHER PARTIES 

[1.1] Employer: Gauteng Enterprise Propeller   

   

  Postal address: 
Practice Registration 
Number:  

2003/021743/07 
  

  

124 Main Street 
Marshalltown 
Johannesburg 
2107 
 

VAT No.: N/A  

  

   Contact Person: Supply Chain Management   

   Email: Samkelo@gauteng.net   

    
  

        

      
[2.4] Registered street address:    

  

124 Main Street 
Marshalltown 
Johannesburg 
21087 
 

   

       

       

 
 
 
 
 

    

     

     

                 



Contract:  GEP003-BIOPARKPHASE1C/18 
Part C1: Agreements and Contract Data 

 

P a g e  | 112 
 

Tender     
Part C1: Agreement and Contract Data   C1.2   
Reference No. GEP003-BIOPARKPHASE1C/18      Contract Data 

A5 – A9 PRINCIPAL AGENT 

[6.1] 
 

Principal Agent  

The Principal Agent referred to in the Agreement. 

The Principal Agent address for receipt of communications is:  

Name     Phunga Consulting Engineers 

Physical address:    Postal address:  

Route 21 Corporate Park  PO Box 11069 

63 Regency Street, Irene  Die Hoewes 

Centurion 0157    0163 

Telephone:     (012) 345 6694 

Fax:       (012) 345 6813 

 

A6 – 
A13 

 

[6.2] 
 

Agent (1) 
Architect  
Phunga Consulting Engineers 
Route 21 Corporate Park 
63 Regency Street, Irene 
Centurion 0157 

Telephone:  (012) 345 6694 

Fax:    (012) 345 6813 

 
 

[6.2] Agent (2) 
Quantity Surveyors 
Phunga Consulting Engineers 
Route 21 Corporate Park 
63 Regency Street, Irene 
Centurion 0157 

Telephone:  (012) 345 6694 

Fax:    (012) 345 6813 
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[6.2] Agent (3) 
Civil, Structural, Mechanical, Fire and Electrical Engineers 
Phunga Consulting Engineers 
Route 21 Corporate Park 
63 Regency Street, Irene 
Centurion 0157 

Telephone:  (012) 345 6694 

Fax:    (012) 345 6813 

 

[6.2] Agent (4) 
OHS Consultant 
Phunga Consulting Engineers 
Route 21 Corporate Park 
63 Regency Street, Irene 
Centurion 0157 

Telephone:  (012) 345 6694 

Fax:    (012) 345 6813 
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B – CONTRACT DATA 

 
Clause references apply to the JBCC Principal Building Agreement Edition 6.1 
(PBA) published March 2014. Only clauses in the PBA requiring the provisions 
of information, indicated as [CD], are quoted below. 

2.0 
[2.1] 
[25.15] 

Law, regulations and notices:  

The law applicable to this agreement: South Africa  

 

 

6.0 Employer's agents  

  Description of interest of agents in the project other than 
professional services, if applicable: 

N/A [6.3]  

10.0 Insurances  

   Obligation Currency Insured amount 

  By the employer in the joint names of the 
parties, yes/no? 

 No   

 
Contract Works Insurance (CWI) (including 
materials and goods, temporary works) 

  
 not applicable 

  Public Liability Insurance (each and every 
claim OR unlimited / value) 

 
 not applicable 

  Supplementary Insurance (incl. CWI 
extensions) 

  
 not applicable 

  Removal of Lateral Support 
 

 not applicable 

  Other: 
 

 not applicable 

    
  

  

5.0 Contract documents: 

[5.1] Signed contract documents held by the principal 
agent, or: 

Employer 

[5.5] Number of copies of documents issued free to the 
contractor: 

3 (Three) Number of copies 

  
 

  Priced document 
   

  Lump sum priced 
document: 

No Yes or No Priced Bill of Quantities: Yes 

  System method of 
measurement 

Standard System of Measuring Builders Work (6th Edition) 

  
  

  Contract Documents comprising: 

   

  Description  
  

Marked Notes 

  JBCC Principal Building Agreement - Ed 6.1 
(March 2014) 

A   

  JBCC PBA Contract Data - Ed 6.1 (March 2014) B   

  [Any documents that form part of Contract 
Document] 

C   

  Note: If insufficient space, please see 
annexure: 
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OR 
   

  

  By the contractor in the joint names of the 
parties, yes/no? 

Yes   

  Contract Works Insurance (CWI) (including 
materials and goods, temporary works) 

Contractor ZAR 
10% of Contract 
Sum 

  Public Liability Insurance (each and every 
claim OR unlimited for the period) 

Contractor ZAR 5 Million 

  Supplementary Insurance (incl CWI 
extensions) 

Contractor ZAR 
Contract Sum + 
10% 

  Other: Contractor ZAR TBC 

     

11.0 Security 

[11.1.1 
to 5] 

The contractor shall provide a Guarantee for Construction to the 
employer>D11.2-3       Yes/No 

 Yes 

12.0 Duties of parties 

[9.2.7] Alterations and additions to existing premises?  
Yes 

[12.1.2] Premises occupied - yes/no? Identify area?  

  No 

[12.1.3] Relevant natural features to be retained / 
relocated / removed 

 

  N/A 

[12.1.4] Areas the contractor may not occupy?  
  

N/A 

[12.1.5] Utilities connection – location  

  Existing to be pointed out on site 

[12.1.6] Statutory and/or other notices to be complied 
with by the contractor before possession of site 
can be given 

 

  Construction Permit issued by DoL 

[12.1.7] Possession of the site - intended date  

To be determined 

Possession of the site will be given within 10 calendar days after the contractor 
has fulfilled the conditions (2.1; 12.2.2-3; 12.2.5-6) and received the notification 
from the Employer of Site Hand Over where the contractor will receive one fully 
signed copy of the Form of Offer and Acceptance from the employer.  
        

[12.1.1
2] 

Description of free issue by employer  
(attach separate page for multiple items)   

 
N/A 

 
14.0 Nominated subcontractors 

[14.1.4] Specialisation: N/A 

Note: If insufficient space, please see annexure: 

16.0 Direct subcontractors 

Employer to define extent of work by a direct contractor [12.1.2] 

[16.1] Specialisation: Exhibition Design and Installation – 
Basement -1 Level 

[16.1] Specialisation: N/A 

 Note: If insufficient space, please see annexure: 

Practical completion / penalty for late completion  
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19.0 / 20.0 
/ 24.0 
  

  
The Practical Completion date is: TBC (time measured from the Commencement 

date.) 

    Inspection 
days 

Date for 
practical 
completion  

Penalty 
currency 

Penalty amount / 
day 

  
Practical Completion of the works 
as a whole: 

8 

6 to 9 
Months 

from Site 
Handover 

to 
Contractor 

ZAR R 5 000.00/day 

  

OR (only 1 option can apply)     

    
[19/20/24] Practical Completion of the works in 

sections: 1 
N/A N/A ZAR R 5 000.00/day 

[19/20/24] Practical Completion of the works in 
sections: 2 

N/A N/A ZAR R 5 000.00/day 

    
[21.1] The defects liability period is: 

(Shall commence on the calendar day following the date 
for Practical completion and end at midnight, of the 
period indicated below, from the date of Practical 
Completion.) 

12 Months for Electrical, Mechanical, 
Industrial and Civil works 
 
90 Calendar Days for Building Works 

  
  

  Latent Defect Period 
[22] The latent defect period is: 5 years after the Final Completion 

certificate. (clause 22) 
 

  Documentation required before Commencement of the Works 

[12.2.2 to 
12.2.6] 

The time to submit the documentation required before commencement with 
Works execution is: 10 calendar days 

[12.2] The documentation required before commencement with the Works execution are; 

  

 

[2.1] Health and Safety Plan The Contractor shall deliver his Health and Safety Plan of the Works 
within 30 calendar days after Notice of Intent the Employer to enter 
into Contract. 

  
      

[12.2.6] Initial Programme The Contractor shall deliver his programme of work within 15 working 
days after notice from the Principal Agent, after to the 
Commencement Date. 

[12.2.3] Guarantee The Contractor shall deliver his chosen Guarantee (security) for this 
Works within 30 calendar days after Notice of Intent the Employer to 
enter into Contract. 

  
      

[12.2.5] Insurance The Contractor shall deliver his insurance for the Works within 30 
calendar days after Notice of Intent the Employer to enter into 
Contract. 

  
      

  

Cash flow by contractor The Contractor shall deliver his cash flow projections for the Works 
within 30 calendar days after the Commencement Date. 

   

[12.2.2] Priced Bill of Quantity The Contractor shall deliver his Balanced Priced Bill of Quantities 
within 30 calendar days after Notice of Intent the Employer to enter 
into Contract. 
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Other requirements   

  
      

  Other requirements   

         
  Note: If insufficient space, please see annexure: N/A 

19.0 Practical Completion 

[19.1.1] 
  
  
  

Items that do not have to be complete to achieve practical completion 

N/A 
 
 
 
 
 
 

Note: If insufficient space, please see annexure: N/A 

  
[19.1.1] 
  
  
  
 

 

Criteria to achieve practical completion (the BoQ may contain a more detailed description) 

Per specification 

Note: If insufficient space, please see annexure: N/A 

  

25.0 Payment 

[25.0] 
[25.2] 
[25.3.2] 
[25.3.4] 
 

Currency: ZAR South African Rand 

Issue of regular payment certificates on 24th day of the month 

Materials and goods off site - paid subject to  Guarantee for 
Advance Payment 
provided? 

N/A 

Contract price adjustment provisions JBCC CPA Indices Application Manual  
[[26.9.5] Base Month (If Applicable) December 2017 

 

  
   

Alternative Indices:   Not Applicable  
 

   

   
Where CPAP is applicable, the contract sum will be adjusted in accordance 
with the P0151 indices published by Statistics South Africa as set out in the 
Contract Price Adjustment Provisions (CPAP) Indices Application Manual as 
published by Statistics South Africa, dated 1 January 2013 and any 
amendments thereto: 
 
1 Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the 

index for that work group unless specifically stated otherwise in the bills of quantities. 

 
  2 All electrical installations in buildings and power distribution systems shall be adjusted 

in terms of the index for Work Group 160 Electrical Installation. In case of 
uninterruptible power supplies, elevators, escalators and hoists, generating sets, 
motor-alternator sets and intercommunication systems shall be adjusted in accordance 
with Work Group 170. 

  3 Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional 
items for exclusion by Bidder’s, will not be permitted. 

  
Notwithstanding anything to the contrary contained in the General conditions 
of Contract and Preliminaries, this contract could only, when the construction 
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period exceeds 6 months and the contract exceeds R1,000,000.00, be 
subject to a Contract Price Adjustment Factor. 
 

  
Note: If insufficient space, please see annexure: N/A 

30.0 Dispute Resolution 

[30.6.1] Alternative Dispute Resolution nominating 
body 

Association of Arbitrators 
(South Africa) 

    
  

 
[1.1] 

Changes made to JBCC documentation 
The following definitions have been amended or added to this 
agreement. 

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

ADVERSE WEATHER CONDITIONS - in clause 23.1.1 means conditions 
over and above what could reasonably be expected for the specific locality 
where the Works are being executed and include inter alia excessive rain, 
heat, cold, wind and any other climatic condition that would not normally be 
experienced during the season that the Works are executed in that area. The 
South African Weather Service's (http://www.weathersa.co.za) 10 year 
average climatic conditions statistics would be what could be reasonably 
expected for the specific locality where the Works are executed. 

COMMENCEMENT DATE – means the date of possession of the site by the 
contractor (site handover) which shall not occur before the Bidder have fully 
complied with submitting documents required in terms of clause 12.2.2 to 
12.2.6 and when  the Bidder can receive one fully signed copy of the Offer 
and Acceptance in terms of the Form of Offer and Acceptance. 

The Agreement comes into effect on the date when; The tenderer receives 
one fully completed original copy of this document, including the Changes 
made to JBCC documentation (if any) 
 
The agreement (“this document”) consists of; 
1. Agreement and Conditions of Contract. 
2. Form of Offer and Acceptance including the Changes made to JBCC 
documentation. 
3. Contract Data. 
4. Scope of Works. 
5. Site Information. 
6. Drawings & documents referred to in the 1 to 5 above. 
  
(See Form of Offer and Acceptance) 

CORRUPT PRACTICE – means the offer, giving, receiving, or soliciting of 
anything of value to influence the action of a public official in the procurement 
process or in contract execution. 

FRAUDULENT PRACTICE – means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of any Bidder and includes collusive practice among Bidders (prior 
to or after the Bid submission) designed to establish Bid prices at artificial 
non-competitive levels and to deprive the Bidder of the benefits of free and 
open competition. 
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INTEREST – the interest rates applicable on this contract, whether 
specifically indicated in the relevant clauses or not, will be in terms of the 
legislation of the Republic of South Africa, and in particular: 

a) in respect of interest owed by the Employer, the interest rate as determined by the 
Minister of Justice and Co6nstitutional Development from time to time, in terms of 
section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will 
apply; and 

b) in respect of interest owed to the Employer, the interest rate as determined by the 
Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance 
Management Act, 1999 (Act No. 1 of 1999), will apply. 

PREFERRED PARTY - means a responsive Bidder, who scored the most 
preferential points and receives notification from the employer to provide the 
documentation as stated in the contract data, within the period stated in the 
contract data, prior to the site hand over and commencement of the project. 

PRINCIPAL AGENT – means the person or entity appointed by the Employer 
and named in the contract data. In the event of a principal agent not being 
appointed, then all the duties and obligations of a principal agent as detailed 
in the agreement shall be fulfilled by a representative of the Employer as 
named in the contract data. 

Clause 6.1 should be amended to include the following addition to the first 
sentence "except in clauses 23.7 and 23.8; 26.7 and 26.12 in terms of which 
the Employer has retained its authority and has not given a mandate to the 
principal agent and in terms of which the Employer shall make all decisions 
and sign all documents." 

Clause 10.2 and 10.10 - Replace the word "employer" with the word 
"contractor". 

Delete clause 11.4.1 and 11.4.2 

Delete clause 11.5 

Delete clause 11.10 

Delete clause 12.1 

Add to clause 12.2.13 "The contractor shall supply, at his own cost, and keep 
an original of the JBCC Principal Building Agreement (Edition 6.1) and 
Preliminaries applicable to this contract on the site, to which the employer, 
principal agent and agents shall have access at all times." 

Amend clause 21.6 as follows "The 90 calendar days are replaced with the 
period indicated in the Contract Data for building work and for electrical, 
mechanical and civil work." - see Practical completion / penalty for late 
completion above for periods. 

Delete clause 25.12.3 

Add the following clauses to clause 27.2; 
 

i) clause 27.2.11 - "the contractor’s failure or neglect to commence with the works on 
the dates prescribed in the contract." 

ii) clause 27.2.12 - "the contractor’s failure or neglect to proceed with the works in terms 
of the contract." 

iii) clause 27.2.13 - "the contractor’s failure or neglect for any reason to complete the 
works in accordance with the contract." 
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iv) clause 27.2.14 - "the contractor’s refusal or neglect to comply strictly with any of the 
conditions of contract or any contract instructions and/or orders in writing given in 
terms of the contract." 

v) clause 27.2.15 - "the contractor’s estate being sequestrated; liquidated or 

surrendered in terms of the insolvency laws in force within the Republic of 
South Africa." 

 

Delete clause 28.1.1 

Delete clauses 29.14.1 

Delete clause 29.17.6  

Delete clause 29.24 

Clause 21.1 and 21.6 - The "90 calendar days" are replaced with the period 
indicated in the Contract Data for building work and for electrical, mechanical 
and civil work. 
 
 

C - BID CLOSING 
    

  
Bid closing: 23rd  

Feb 
2018 

date Bid closing: time 11:00
am 

time 

    

  Bid closing place: Gauteng Enterprise Propeller   
  

 
   

  

Submission address Main Reception, Ground Floor 
124 Main Street 
Marshalltown 

  

  
 

Johannesburg   
  

 
2107   

    
  Email address N/A      

  
Delivered in electronic 
format? 

no yes / no  Alternative offer considered? n
o 

yes / no  

  

  

 
Only if original bid submitted n

o 
yes / no  
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D - BIDDER'S SELECTION (To be completed by the bidder) 

11.0 Securities  

  
   Obligation  

 

[11.1.2] Guarantee for Construction (variable) If specified, contractor's choice   yes / 
no  

[11.1.3] or Guarantee for Construction (fixed) If specified, contractor's choice   yes / 
no  

  or 

  i) cash deposit of 10 % of the Contract Price 
ii) bank or insurance Performance Guarantee of 10 % of the Contract Price 
iii) payment reduction of 10% of the value certified in the payment certificate 

(excluding VAT) 
iv) cash deposit of 5% of the Contract Price and a payment reduction of 5% 

of the value certified in the payment certificate (excluding VAT)  

v) bank or insurance guarantee of 5% of the Contract Price and a payment 
reduction of  5% of the value certified in the payment certificate 
(excluding VAT) 

 
yes / 
no  

  
 

yes / 
no  

  
 

yes / 
no  

  
 

yes / 
no  

  
 

yes / 
no  

  
Note: The Contractor to ensure that the guarantee is valid at all times, in terms of the Agreement with the 
Employer 
 

[11.1.4] Guarantee for Advance Payment Provided by contractor n/a yes / 
no  

  (where the contractor requests the employer to pay an advance for materials and goods) 

  Purpose   
 

  
Currency 

  
Amoun
t 

    

[11.4] Guarantee for Payment Provided by the employer no yes / 
no  

  

  
n/a Currency n/a Amoun

t 

     

19.0 Contractor's holiday periods during the construction period? 
   

  Contractor's annual holiday period - year 1 from 21 Mar 18 until 21 Mar 18 

  Contractor's 'other' holiday period - year 1 from 30 Mar 18 until 2 Apr 18 

  Contractor's annual holiday period - year 1 from 02 Apr 18 until 02 Apr 18 

  Contractor's 'other' holiday period - year 1 from 27 Apr 18 until 27 Apr 18 

  Contractor's annual holiday period - year 1 from 1 May 18 until 1 May 18 

  Contractor's 'other' holiday period - year 1 from 16 Jun 18 until 16 Jun 18 

 Contractor's 'other' holiday period - year 1 from 9 Aug 18 until 9 Aug 18 

 Contractor's 'other' holiday period - year 1 from 24 Sep 18 until 24 Sep 18 

 Contractor's 'other' holiday period - year 1 from 14 Dec 2018  7 Jan 2019 

 
Contractor's 'other' holiday period - year 2 from 21 March 19  21 March 

19 

 Contractor's 'other' holiday period - year 2 from 22 April 19  22 April 19 

 Contractor's 'other' holiday period - year 2 from 27 April 19  27 April 19 

 Contractor's 'other' holiday period - year 2 from 1 May 19  1 May 19 

   

  Note: If insufficient space, please see annexure:   

26.0 Payment / Adjustment of Preliminaries 
  Payment of Preliminaries 
 

Assessed by Principal Agent, an amount pro-rated to the 
value of the works executed in the same ratio as the 

 Yes 
yes / 
no  Option A 
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Preliminaries to the Contract Sum, (including tax); shall 
exclude the amount of preliminaries, all Contingency Sum(s) 
and any allowance for CPAP 

  or                                                     or 

  An amount agreed by the Principal Agent and the contractor 
in terms of the Bills of Quantities or the priced document to 
identify an initial establishment charge / a monthly charge / 
and a final dis-establishment charge 

  
yes / 
no  

Option B 

  

  
Where the Contractor does not indicate option 'A' or option 'B' - option 'A' 
shall apply 

  

  

Adjustment of Preliminaries [26.9.4] 

  For the adjustment of Preliminaries both the Contract Sum and the Contract 
Value (including tax) shall exclude the amount of Preliminaries, all 
Contingency Sum(s) and any provision for Cost Price Adjustment 
Provisions:- 
 
- An amount which shall not be varied. 
- An amount varied in proportion to the contract value as compared to the Contract Sum. 
- An amount varied in proportion to the Construction Period as compared to the initial 

Construction Period (excluding revisions to the Construction Period to which the Contractor 
is not entitled) to adjustment of the Contract Value in terms of the agreement. 

Option A 

  

  

The Contractor shall provide a breakdown of charges (including tax) within 
15 working days of the date of acceptance of tender and, where applicable, 
an apportionment of Preliminaries per section 

  If the Contractor and the Principal Agent cannot agree, within 10 Working 
Days from the Commencement Date, on such a division then the Principal 
Agent shall make a division of the Preliminaries to be incorporated in the 
valuations for each monthly payment certificate as follows; 

  

              

  
  
10% of the amount shall not be varied 

 
  

  

  
15% varied in proportion of the Contract Value to the 
Contract Sum 

  yes / 
no  

  

  
75% varied in proportion to the revised Construction 
Period compared with the initial Construction Period. 

 
  

  
  

  

  

Where sectional completion is required in terms of the agreement, the 
Contractor shall provide the Principal Agent with the division of the above 
categorized amounts into sections. Should the Contractor fail to provide 
such information within the period stipulated the categorized amounts shall 
be prorated to the value of each section. 

    
        

  

  or            

                      

Option B The Contractor shall within 15 working days of the date of 
possession of the site provide the Principal Agent with a 

    

  
  yes / 

no  
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  detailed breakdown of Preliminaries amounts for the works as 
a whole, or per section where applicable, including 
administrative and supervisory staff charges and for the use of 
construction equipment in terms of the programme. 

   

  

   

              

  Where the Contractor does not indicate option 'A' or option 'B' - option 'A' 
shall apply 

  
1. By submission of this tender to the Employer the tenderer offers and agrees 

to execute and complete the works and remedy any defects in conformity 
with the specification for the tender sum stated - to be paid in instalments as 
work is completed. 

2. The tender shall remain in full legal force for forty five (45) calendar days 
from the closing date of the tender. The Tenderer accepts liability for 
damages that may be suffered by the Employer should the tender validity 
period not be honoured. 

3. The lowest or any offer will not necessarily be accepted by the Employer - 
nor need reasons be given for such a decision. 

4. Any provision in this agreement that may confer any benefit or right in favour 
of any Sub Contractor shall be binding on the parties and be capable of 
acceptance by such Sub Contractor at any time. 

5. Annexures marked as; 
  A     

  
  

B     

C     

    

  TENDER SUM COMPILATION 
        Currency    

  
Tenderer's work excluding 
tax 

ZAR Amount     

         

  
Tax 14% at 
percentage 

14%   ZAR Amount     

   

  
Total TENDER SUM 
inclusive of tax 

ZAR Amount     

      

        

  
  

Tender sum in words 

  

  Waiver of the Contractors lien or right of continuing possession is 
required. 

Yes 
  

      

  SPECIAL CONDITIONS OF CONTRACT 
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  Duties and functions of the Principal Agent requiring the specific approval 
of the Employer BEFORE execution of any part of these duties are as 
follows: 
 
a) Determinations of contractors claims for extension of time (revision of the contract 

completion date). All claims for extension of time shall be submitted by the Principal 
Agent, together with the Principal Agent's recommendations, to the Employer for 
determination. (see clauses 23.7 and 23.8). 
 

b) Drawings, instructions or communications of any kind requiring variations of the works 
and involving EXTRA's shall NOT be given effect by the Contractor UNTIL BOTH the 
"Official Variation Order" and the "Financial Request for Variation Order and Additional 
Funds" form, as issued by the Department of Public Works, have been approved and 
signed by the Employer. 
 

c) Insurance policies to be approved by the Employer within 21 days of the date of the 
Commencement of the Works. 
 

d) Any notice of disagreement raised by the Contractor or written Dispute Notice given by 
the Contractor to the Principal Agent shall be submitted by the Principal Agent, 
together with the Principal Agent's recommendations, to the Employer for 
determination. 

 
e) The issue of the certificate of practical completion, certificate of completion and the final 

approval certificate shall be signed and submitted by the Principal Agent, to the 
Employer for final approval and signature. The certificates shall not be considered as 
officially issued until signed by the Employer. 

 
MANAGING PROJECT DURATION  
a) The Contractor shall co-ordinate his programme with all other contractors whose work 

may precede or be executed simultaneously to his own. 

 
The Contractor will be called upon to plan and control the project using the Project 
Evaluation and Review Technique (PERT) or other approved Critical Path Method (CPM) 
network analysis of his events and activities and those of the Sub Contractors in his 
employ and must co-ordinate his planning with any other contractor employed on the 
project. A fortnightly project control report will be expected from the Contractor in writing, 
evaluating any gains or delays against the critical path and he should allow for all costs 
involved in planning reviewing and updating the programme to the satisfaction of the 
Principal Agent against this item. 

 
b) Activity-and total float shall belong to the Employer. 

 
c) The Contractor shall deliver his programme of work within 15 working days after notice 

from the Principal Agent, prior to the Commencement Date.(cl 12.2.6) 

 
It is a condition of this contact that, the Contractor submit to the Principal Agent a detailed 
CPM Programme which shall be to the approval of the Principal Agent. In this regard 
tenderers are advised to consult with the Principal Agent as to the format and 
requirements of the programme as no claim whatsoever will entertained should the 
programme fail to meet the requirements of the Principal Agent. Failure to submit the 
programme within the stipulated time may result in the Contractor being held in breach of 
contract. 

 
The approved programme will form the basis of time management of the project and 
extension of time will not be guaranteed unless the Contractor has strictly complied with 
this provision. 
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The programme shall make allowance for rain and the number of rain days allowed within 
the critical path shall be on the provisions of the clause dealing with adverse weather 
conditions and claiming for delays in performance in this bill. 

 
Allowance for the above must be made under this item as no claims for failing to comply 
with this precondition will later be entertained. 

 
 
 
ADVERSE WEATHER CONDITIONS AND CLAIMS FOR DELAYS IN 
PERFORMANCE 

   

a) The Contract Sum includes a monthly allowance of 3 working days for adverse weather 
conditions during which rainfall exceeds 10mm per day for the months as indicated in the 
Scope of Works. These days shall be reflected on the critical path of the Contractor’s 
programme as specified in MANAGING PROJECT DURATION above. 

 
b) Claims for delays in performance due to adverse weather conditions shall be calculated 

separately for each calendar month and for the project as a whole. Delays or gains to the 
critical path shall be reflected in all revisions of the programme. An extension of time will 
only be granted where the following conditions are met: 

 
i) The criteria to be used for WORK stoppages shall be for safety hazards or poor 

quality of work. 
ii) The Employer’s site representative or the Employer’s Principal Agent, if the site 

representative is not available shall be notified, in terms of clause 23.4.2 of the JBCC 
PBA Ed 6.1, when the Contractor stops the work and intends to claim performance 
delays. The Employer representative shall inspect the situation together with the 
Contractor and give an immediate decision. 
1 The stoppage claimed must cause a delay in the practical completion of work. If 

the critical activities can proceed and a non-critical activity is delayed due to 
adverse weather conditions no claims for delay shall be granted.  
     

2 No claims for stoppages less than 2(two) hours per day shall be considered. 
 
3 Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch 

included) day, shall be added together and expressed as full days.  
     

4 All claims shall be submitted in writing to the principal agent in terms of clause 23.5 
of the JBCC PBA Ed 6.1.       

 
5 The total delay in performance granted to the Contractor expressed in days shall 

be added to the contractual completion date of each section of the works. The 
contractual penalty clause shall only come into effect after this newly arrived date.
       

6 Total delays (in hours) will be rounded up or down to the nearest integer for the 
calculation of working days. The total hours (including lunch) per working day shall 
be 10 unless otherwise indicated on the Contractor’s programme  
     

7 Where the programmed delays for adverse weather conditions exceed the actual 
delays incurred the completion date(s) will not be adjusted.   
    

8 Where the project includes builder’ holidays the programmed durations for adverse 
weather conditions shall be adjusted pro-rate to the actual working days 

 
9 The total of all monthly delays due to adverse weather conditions shall be 

calculated in accordance with the example given below:  

Description 
Months 

Total  
Sept Oct Nov Dec Jan 
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Hours Hours Hours Hours Hours Hours 
 

Programmed Rain days 0 30 30 15 15 90 
 

Actual  Rain days 16 22 35 15 18 106 
 

Difference -16 8 -5 0 -3 -16 

8 hrs/day* Estimated Extension of time - in Working Days 2 
 

See point 5.2 in the Scope of Works for the specific days the bidder must allow for in 
this contract. 
 

 

   

  BIDDER'S DETAILS 
      
  Name     

      

  

Business 
  

eg: 
public 
compan
y 

      

  
Business registration 
number  

  
VAT 
No.   

  

        

  
Contact 
person  

  
Mobil

e   
  

  
  

   
 

    
 E-mail   
              

  

Registered 
street 
address 

    

      

  
Postal 
address 

  
Cod

e 
    

   
  Telephone    Fax     
   

  

 
 
 
SIGNATURES OF THE CONTRACTING PARTIES 

   
  

  Thus done and signed 
at……………………………………………………………. 
 
on 
…………..of………………………………………………………….20.………… 
 

    
 

  



Contract:  GEP003-BIOPARKPHASE1C/18 
Part C1: Agreements and Contract Data 

 

P a g e  | 127 
 

Tender     
Part C1: Agreement and Contract Data   C1.2   
Reference No. GEP003-BIOPARKPHASE1C/18      Contract Data 

  Name of signatory 
 

 

for and behalf of the Employer who by 
signature hereof warrants authorisation 
hereto. 

   
    

 
  

  Capacity of signatory as Witness. 
  

    
  Thus done and signed 

at……………………………………………………………. 
 
on 
…………..of………………………………………………………….20.………… 

      
    

 
  

  Name of signatory 
 

 

for and behalf of the Contractor who by 
signature hereof warrants authorisation 
hereto. 

      
    

  

  Capacity of signatory 
 

as Witness. 
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C1.3 FORM OF SECURITY 
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C1.3 GUARANTEE FOR CONSTRUCTION for use with JBCC Principal Building 
Agreement (Edition 6.1) 

Group Executive EPMO  
GAUTENG ENTERPRISE PROPELLER 
124 Main Street 
Marshalltown 
Johannesburg 
2107 
  
Dear Sir/Madam, 

 
GUARANTEE FOR CONSTRUCTION 

For use with the JBCC Principal Building Agreement, Edition 6.1 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
"Guarantor" means: 

_____________________________________________________________________ 

 Physical Address:   

_____________________________________________________________________ 

                                

_____________________________________________________________________ 

Guarantor's signatory:  _______________________________       

Capacity_______________________ 

Name of Signatory : __________________________________ 

 

"Employer" means:     Gauteng Enterprise Propeller 

 "Contractor" means:   

___________________________________________________________________ 

 "Principal Agent" means: Phunga Consulting Engineers 

"Works" means:                Alterations/Modifications of BioPark Phase 1 at the Innovation 

Hub – BioPark Phase 1C 

"Site" means:                   Land Parcel 6, The Innovation Hub 

"Contract" means:  The Agreement made in terms of the Form of Offer and Acceptance 
and such amendments or additions to the Contract as may be agreed in writing between 
the parties. 
 
"Contract Sum" means:  The accepted amount inclusive of tax of: 
R_______________________________ 
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Amount in 

Words:__________________________________________________________________

_____ 

_______________________________________________________________________  

 
"Guaranteed Sum" means:    The maximum aggregate amount of: 10% of Contract Sum 
Amount in Words: 

________________________________________________________________________

________________________________________________________________________ 

Security for Construction: (Insert Fixed or Variable) "Expiry Date" means: Practical Completion 
Date 
 
 
AGREEMENT DETAILS 
 
Sections: Total number / not applicable _________________Last Section___________________________ 

 
 
Principal Agent Issues: JBCC® format Interim Payment Certificates, the Final Payment Certificate, the Certificate 

of Practical Completion and the Certificate of Final Completion 
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1.0 

 
GUARANTEE FOR CONSTRUCTION (Variable)  

  
1.1      Where a Guarantee for Construction (Variable) in terms of the Agreement has been 

selected this clause 1.0 and 3.0 to 13.0 shall apply. The Guarantor’s liability shall be 
limited to the diminishing amounts of the Guaranteed Sum as follows:- 

  
  GUARANTOR’S LIABILITY   PERIOD OF LIABILITY  
1.1.
1 

Maximum Guaranteed Sum (not exceeding 10.0% 
of the contract sum) in the amount of: 
 
R______________________________________
________________________________________
_______ 

 

From and including the date of 
issue of this Guarantee for 
Construction and up to and 
including the date of issue of 
the interim payment certificate 
certifying in excess of 50% of 
the contract sum. 

  

Amount in words 

    

    
     

1.1.
2 

Reducing to the Guaranteed Sum (not exceeding 
6.0 % of the contract sum) in the amount of: 
 
R_____________________________ 

 

From and including the 
day after the date of the 
aforesaid interim payment 
certificate and up to and 
including the date of issue 
of the only Certificate of 
Practical Completion or 
last Certificate of Practical 
Completion where there 
are sections.   

         

  

Amount in words 

    

     
1.1.
3 

Reducing to the Guaranteed Sum (not exceeding 
4.0% of the contract sum) in the amount of: 
 
R_____________________________ 

 
From and including the 
day after the date of the 
applicable Certificate of 
Practical Completion and 
up to and including the 
date of issue of the only 
Certificate of Final 
Completion or the last 
Certificate of Final 
Completion where there 
are sections.   

     

  

Amount in words 
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1.1.
4 

 
Reducing to the Guaranteed Sum (not exceeding 
2.0% of the contract sum) in the amount of: 
 
R_____________________________ 
 
 

 

 
From and including the 
day after the date of the 
applicable Certificate of 
Final Completion and up to 
and including the date of 
issue of the Final Payment 
Certificate where payment 
is due to the Contractor, 
whereafter this Guarantee 
for Construction shall 
expire. Where the Final 
Payment Certificate 
reflects payment due to 
the Employer this 
Guarantee for 
Construction shall expire 
upon payment of the full 
amount certified.   

         
 

  
 

  

Amount in words 

    

    
1.2         The Guarantor's liability limits set out in 1.1.1 to 1.1.4 shall apply in respect of any 

claim received by the Guarantor during the Security validity  
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2.0      GUARANTEE FOR CONSTRUCTION (Fixed) 

2.1 Where a Guarantee for Construction (Fixed) in terms of the Agreement has been 
selected this clause 2.0 and 3.0 to 13.0 shall apply. The Guarantor’s liability shall be 
limited to the amount of them Guaranteed Sum as follows:-‐ 

        

  GUARANTOR’S LIABILITY   PERIOD OF LIABILITY   
  Maximum Guaranteed Sum (not 

exceeding 5.0% of the contract sum) 
in the amount of: 
 
 
 
 
R_____________________________ 
  

From and including the date of issue of 
this Guarantee for Construction and up to 
and including the date of the only 
Certificate of Practical Completion or the 
last Certificate of Practical Completion 
where there are sections, whereafter this 
Guarantee for Construction shall expire.  
  

       

  

Amou
nt in 
words     

        
3.0 The GUARANTOR acknowledges that; 

3.1 Any reference in this Performance Guarantee to the Contract is made for the 
purpose of convenience and shall not be construed as any intention whatsoever to 
create an accessory obligation or any intention whatsoever to create a suretyship;  

         
3.2 its obligation under the Performance Guarantee is restricted to the payment of 

money.  
3.3 Reference to a recovery statement or an Interim or Final Payment Certificate, or a 

Certificate(s) of Practical or Final Completion shall mean such certificate issued by 
the Principal Agent. 

     
4.0 Subject to the Guarantor’s maximum liability referred to in clauses 1.0 or 2.0, the 

Guarantor undertakes to pay the Employer the sum certified on receipt of the 
documents identified in 4.1 to 4.3:-‐  

    
4.1 A copy of a first written demand notice issued by the Employer to the Contractor 

stating that payment of a sum certified by the Principal Agent in an interim or Final 
Payment Certificate has not been made in terms of the Agreement and failing such 
Payment within seven (7) calendar days, the Employer intends to call upon the 
Guarantor to make payment in terms of 4.2.  

    
4.2 A first written demand notice issued by the Employer to the Guarantor at the 

Guarantor’s physical address with a copy to the Contractor stating that a period of 
seven (7) calendar days has elapsed since the issue of the first written demand 
notice in terms of 4.1 and that the sum certified has not been paid to date. The 
Employer herewith calls up this Guarantee for Construction and demands payment 
of the sum certified from the Guarantor. 
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4.3 A copy of the applicable payment advice which entitles the Employer to receive 
payment in terms of the Agreement of the sum certified in 4.0. 

    
5.0 Subject to the Guarantor’s maximum liability referred to in 1.0 or 2.0 , the Guarantor 

undertakes to pay the Employer the Guaranteed Sum or the full outstanding balance 
upon receipt of a first written demand notice from the Employer to the Guarantor at 
the Guarantor's physical address calling up this Guarantee for Construction stating 
that:-‐  

    
5.1 The Agreement has been terminated due to the Contractor's default and that the 

Security for Construction is called up in terms of 5.0. The demand notice shall 
enclose a copy of the notice of termination; or  

    
5.2 A provisional sequestration or liquidation court order has been granted against the 

Contractor and that the Guarantee for Construction is called up in terms of 5.0. The 
demand notice shall enclose a copy of the court order.  

    
6.0 The aggregate amount of payment to be made by the Guarantor in terms of 4.0 and 

5.0 shall not exceed the Guarantor's maximum liability in terms of 1.0 or 2.0.  

    
7.0 Where the Guarantor is a registered insurer and has made payment in terms of 5.0, 

the Employer shall within one hundred and eighty (180) calendar days of receipt of 
payment submit an expense account to the Guarantor showing how all monies 
received in terms of the Guarantee for Construction have been expended, or will be 
expended, and shall refund to the Guarantor any surplus amount. All monies 
refunded to the Guarantor in terms of this Guarantee for Construction shall bear 
interest at the prime overdraft rate of the Employer’s bank compounded monthly and 
calculated from the date of payment by the Guarantor to the Employer until the date 
of refund.  

       
8.0 Payment by the Guarantor in terms of 4.0 or 5.0 shall be made within seven (7) 

calendar days upon receipt of the first written demand notice to the Guarantor. 

    
9.0 The Employer shall have the absolute right to arrange his affairs with the Contractor 

in any manner which the Employer deems fit and the Guarantor shall not have the 
right to claim his release from this Guarantee for Construction on account of any 
conduct alleged to be prejudicial to the Guarantor. 

10.0 The Guarantor chooses the physical address stated above for all transactions in 
relation to this security. 
  

11.0 This Guarantee for Construction is neither negotiable nor transferable and shall 
expire in terms of either 1.1.4 or 2.1, or on payment in full of the Guaranteed Sum or 
on the Security expiry date, whichever is the earlier, where after no claims will be 
considered by the Guarantor. The original Guarantee for Construction form shall be 
returned to the Guarantor after it has expired. 

12.0 This Guarantee for Construction, with the required demand notices in terms of 4.0 or 
5.0, shall be regarded as a liquid document for the purpose of obtaining a court 
order.  
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13.0 Where this Guarantee for Construction is issued in the Republic of South Africa the 
Guarantor hereby consents to the jurisdiction of a court in the area where the project 
is located.  

Signed at   Date     
 
Guarantor's 
signatory (1)    Capacity 

  

 
Guarantor's 
signatory (2)    Capacity 

  

 
Witness signatory 
(1)   

Witness signatory 
(2) 

  

     

  
Guarantor's seal or 
stamp: 
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INDEX 
 
PART C1: AGREEMENT AND CONTRACT DATA ................................................... 137 
 
1 C1.4: AGREEMENT IN TERMS OF THE OCUPATIONAL HEALTH AND SAFETY ACT, 
1993 NO 85 OF 1993) .................................................................................................... 137 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

  



 Name of the Bidding Entity: 

P a g e  | 137 
Contract    
Part C1: Agreement and Contract Data   C1.4   
Reference no.: GEP003-BIOPARKPHASE1C/18               Construction Regulations (OHSACT) 

 
  

PART C1: AGREEMENT AND CONTRACT DATA 
 

1 C1.4: AGREEMENT IN TERMS OF THE OCUPATIONAL HEALTH AND SAFETY 
ACT, 1993 (ACT NO 85 OF 1993) 
 

 
THIS AGREEMENT made at  
________________________________________________________ 
 
on this the _________________  day of ________________________ in the year 
______________ 
 
between GAUTENG ENTERPRISE PROPELLER (GEP) (hereinafter called "the Employer") of 
the one part, herein represented by   

 
in his capacity as 
___________________________________________________________________________ 

 
and    
 
 

(hereinafter called "the Mandatory") of the other part, herein represented by   
 
 

 
in his capacity as 
________________________________________________________________________
___ 
 
WHEREAS the Employer is desirous that certain works be constructed, viz :  
 
ALTERATIONS/MODIFICATIONS OF BIOPARK PHASE 1 – BIOIPARK PHASE 1C 
 
and has accepted a Bid by the Mandatory for the construction, completion and maintenance 
of such Works and whereas the Employer and the Mandatory have agreed to certain 
arrangements and procedures to be followed in order to ensure compliance by the 
Mandatory with the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of 
1993); 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1 The Mandatory shall execute the work in accordance with the Contract Documents 

pertaining to this Contract. 
2 This Agreement shall hold good from its Commencement Date, which shall be the date 

of a written notice from the Employer or Engineer requiring him to commence the 
execution of the Works, to either  

 (a) the date of the Final Approval Certificate issued in terms of the JBCC,  
 
 
3 The Mandatory declares himself to be conversant with the following: 
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 (a) All the requirements, regulations and standards of the Occupational Health and 
Safety Act (Act 85 of 1993), hereinafter referred to as "The Act", together with its 
amendments and with special reference to the following Sections of The Act: 

  (i) Section 8 : General duties of employers to their employees; 
  (ii) Section 9 : General duties of employers and self-employed persons to 

persons other than employees; 
  (iii) Section 37 : Acts or omissions by employees or mandataries, and 
  (iv) Subsection 37(2) relating to the purpose and meaning of this Agreement. 
 (b) The procedures and safety rules of the Employer as pertaining to the Mandatory 

and to all his subcontractors. 
4 In addition to the requirements of the JBCC and all relevant requirements of the above-

mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of 
this Contract and to operate and utilise all machinery, plant and equipment in 
accordance with the Act. 

5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, 
whether or not selected and/or approved by the Employer. 

6 The Mandatory warrants that all his and his subcontractors' workmen are covered in terms 
of the Compensation for Occupational Injuries and Diseases Act, 1993 which cover shall 
remain in force whilst any such workmen are present on site.  A letter of good standing from 
the Compensation Commissioner to this effect must be produced to the Employer upon 
signature of the agreement. 

7 The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective 
employers will at all times comply with the following conditions: 

(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the 
Occupational Health and Safety Act.  The Mandatory shall not delegate any duty 
in terms of Section 16.2 of this Act without the prior written approval of the 
Employer.  If the Mandatory obtains such approval and delegates any duty in 
terms of section 16.2 a copy of such written delegation shall immediately be 
forwarded to the Employer. 

(b) All incidents referred to in the Occupational Health and Safety Act shall be 
reported by the Mandatory to the Department of Labour as well as to the 
Employer.  The Employer will further be provided with copies of all written 
documentation relating to any incident. 

(c) The Employer hereby obtains an interest in the issue of any formal inquiry 
conducted in terms of section 32 of the Occupational Health and Safety Act into 
any incident involving the Mandatory and/or his employees and/or his 
subcontractors. 

8. The contact details of the OH&S Agent for the GEP will be advised on date of 
award 
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In witness thereof the parties hereto have set their signatures hereon in the presence of the 
subscribing witnesses: 
 
 
SIGNED FOR AND ON BEHALF OF THE GEP:     
 
WITNESS   1 ....................……………………….   

 
NAME   1 ...................................…………….  

(IN CAPITALS)       
 
SIGNED FOR AND ON BEHALF OF THE MANDATORY:  
 
WITNESS   1 ....................……………………….  . 

 
NAME   1 ...................................…………….  

(IN CAPITALS)       
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PART C2: PRICING DATA 
 

C2.1 Pricing Instructions  
 

C2.1.1.1 The method of measurement published by the South African Bureau of Standards in 

Clause 8 of the Standardised Specifications for Civil Engineering Construction is 

applicable, subject to the variations and amendments contained in the section 

“Applicable SABS 1200 standardised specifications”. 

 

C2.1.1.2 Descriptions in the Schedule/Bill of Quantities are abbreviated and comply generally 

with those in the Standardised Specifications.  Clause 8 of each Standardised 

Specification, read together with the relevant clauses of the Scope of Work, set out 

what ancillary or associated activities are included in the rates for the operations 

specified.  Should any requirements of the measurement and payment clause of the 

applicable Standardised Specification, or the Scope of Work, conflict with the terms 

of the Schedule/Bill, the requirements of the Standardised or Scope of Work, as 

applicable, shall prevail. 

C2.1.1.3 The clauses in a specification in which further information regarding the schedule/bill 

item can be obtained appear under “Reference clause” in the Schedule.  The 

reference clauses indicated are not necessarily the only sources of information in 

respect of schedule items.  Further information and set specifications may be found 

elsewhere in the contract documents.  Standardised Specifications are identified by 

the letter or letters which follow SABS in the SABS 1200 series of specifications, e.g. 

G for SABS 1200 G. 

C2.1.1.4 Work reserved for Labour Intensive construction methods will be numbered with a 

prefix “LI” in the Price Schedule to distinguish them from the conventional 

construction works. Such work shall be constructed using local labour who are 

temporarily employed in terms of the project specification 

C2.1.1.5 Unless otherwise stated, items are measured nett in accordance with the drawings, 

and no allowance is made for waste. The Schedule has to be completed in black 

non-erasable ink and the tenderer is referred to the Tender Specifications in regard 

to the correction of errors. 

C2.1.1.6 The quantities set out in the Schedule/Bill of Quantities are the estimated quantities 

of the Contract Works, but the Contractor will be required to undertake whatever 

quantities may be directed by the Engineer from time to time.  The Contract Price for 
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the completed contract shall be computed from the actual quantities of work done, 

valued at the relevant unit rates and prices. 

C2.1.1.7 The prices and rates to be inserted in the Schedule/Bill of Quantities are to be the 

full inclusive prices for the work described under the several items.  Such prices and 

rates shall cover all costs and expenses that may be required in and for the execution 

of the work described, and shall cover the cost of all general risks, liabilities, and 

obligations set forth or implied in the documents on which the tender is based, as 

well as overhead charges and profit.  Reasonable prices shall be inserted as these 

will be used as a basis for assessment of payment for additional work that may have 

to be carried out. 

C2.1.1.8 A price or rate is to be entered against each item in the Schedule/Bill of Quantities, 

whether the quantities are stated or not.  An item against which no price is entered 

will be considered to be covered by the other prices or rates in the Schedule. 

C2.1.1.9 Except where rates only are required, the Tenderer shall insert all amounts to be 

included in his total tendered price in the “Amount” column and show the 

corresponding total tendered price. 

C2.1.1.10 All prices or rates inserted in the Bill of Quantities shall be EXCLUDING VAT. 

Provision has been made on the Summary Page, of the Bill of Quantities, for the 

addition of VAT. 

C2.1.1.11 Arithmetical errors of responsive tenders will be corrected in the following manner: 

▪ Where there is a discrepancy between an amount shown in figures, and the 

corresponding amount stated in words, the amount stated in words shall take 

preference. 

▪ In the Bill of Quantities, if there is an error in the line item total resulting from the 

product of the quantity and the unit rate, the line item total shall govern, and the 

rate shall be corrected. Where there is a misplacement of the decimal point in the 

unit rate, the line item total shall govern and the unit rate will be corrected. 

▪ Where there is an error in the total of the prices either as a result of other 

corrections required by this checking process or in the tenderer’s addition of 

prices, the total of the prices shall govern and the tenderer will be asked to revise 

selected item prices (and their rates in the Bill of Quantities) to achieve the 

tendered total of the prices. 
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Should a tenderer be unwilling to make the corrections ordered by the Engineer, the 

tender may be disqualified. 

C2.1.1.12 The units of measurement described in the Schedule/Bill of Quantities are metric 
units.  Abbreviations used in the Schedule/Bill of Quantities are as follows : 

mm = millimetre h = hour 
m = metre kg = kilogram 
km = kilometre t = ton (1 000 kg) 
m2 = square metre No. = number 
m2.pass = square metre-pass sum = lump sum 
ha = hectare MN = MegaNewton 
m3 = cubic metre MN.m = MegaNewton metre 
 
m3.km = cubic metre-kilometre P C sum =PrimeCost sum 
 
 = litre Prov sum= Provisionalsum 

 
k = kilolitre % = per cent 

MPa = MegaPascal kW = kilowatt 

 
C2.1.1.13 The quantities set out in the Price Schedule are the estimated quantities of the 

Works, but the Contractor will be required to undertake whatever quantities as may 

be directed by the Engineer from time to time.  The Contract Price for the completed 

contract shall be computed from the actual quantities of work done, valued at the 

relevant unit rates and prices. 

C2.1.1.14 A price or rate is to be entered against each item in the Price Schedule, whether the 

quantities are stated or not.  An item against which no price is entered or where a 

word or phrase such as “included” or “provided elsewhere” will be accepted as a rate 

of nil (R0,00) having been entered against such items and covered by the other 

prices or rates in the Schedule. 

Any work executed to which such a pay item applies, shall be measured under the 

appropriate items in the Price Schedule and valued at a rate of nil (R0,00).  The rate 

of nil shall be valid irrespective of any change in the quantities during the execution 

of the Contract. 

2 Correction of Entries made by the Tenderer 

Any entry made by the Tenderer in the Price Schedule, forms, etc, which the tenderer desires 

to change, shall not be erased or painted out.  A line shall be drawn through the incorrect 

entry and the correct entry shall be written above in black ink and the full signature of the 

Tenderer shall be placed next to the correction. 
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Signature of person authorised to sign bid documents 

         

Name in block letters 

             

Designation                                                  Date 
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PART C2: PRICING DATA 
 

C2.2 Bills of Quantities 
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OCCUPATIONAL HEALTH AND SAFETY 
SPECIFICATION 
 

 
Compiled for 

 
 
 

GAUTENG ENTERPRISE PROPELLER 
 
 

 

 
For 

 
 
 
 
 

CONSTRUCTION OF BIOPARK PHASE 3 
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1. PREAMBLE 

 

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 
1993 (Act 85 of 1993), the Gauteng Enterprise Propeller, as the Client and/or its Agent 
on its behalf, shall be responsible to prepare Health & Safety Specifications for any 
intended construction project and provide any Principal Contractor who is making a bid or 
appointed to perform construction work for the Client and/or its Agent on its behalf with 
the same.  

 

The Client’s further duties are as described in the Act and the Regulations made there-
under. In terms of Section 7 of the Act read with the Construction Regulation 5, the 
Principal Contractor shall be responsible for the Health & Safety Policy for the site as well 
as the Health and Safety Plan for the project. 

 

This ‘Health and Safety Specifications’ document is governed by the “Occupational 
Health and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’.  
Notwithstanding this, cognisance should be taken of the fact that no single Act or its set 
of Regulations can be read in isolation.  Furthermore, although the definition of Health 
and Safety Specifications stipulates ‘a documented specification of all health and safety 
requirements pertaining to associated works on a construction site, so as to ensure the 
health and safety of persons’, it is required that the entire scope of the Labour legislation, 
including the Basic Conditions of Employment Act be considered as part of the legal 
compliance system.  With reference to this specification document this requirement is 
limited to all health, safety and environmental issues pertaining to the site of the project 
as referred to here-in.  Despite the foregoing it is reiterated that environmental 
management shall receive due attention. 

 

Due to the wide scope and definition of construction work, every construction activity and 
site will be different, and circumstances and conditions may change even on a daily 
basis.  Therefore, due caution is to be taken by the Principal Contractor when drafting the 
Health and Safety Plan based on these Health and Safety Specifications.  Prior to 
drafting the Health and Safety Plan, and in consideration of the information contained 
here-in, the contractor shall set up a Risk Assessment Program to identify and determine 
the scope and details of any risk associated with any hazard at the construction site, in 
order to identify the steps needed to be taken to remove, reduce or control such hazard. 
This Risk Assessment and the steps identified will be the basis or point of departure for 
the Health and Safety Plan. The Health and Safety Plan shall include documented 
‘Methods of Statement’ (see definitions under Construction Regulations) detailing the key 
activities to be performed in order to reduce as far as practicable, the hazards identified 
in the Risk Assessment. 

 

In this a high premium is to be placed on the health and safety of the most valuable 
assets of the Gauteng Enterprise Propeller. These are its personnel, the personnel of its 
Clients and the physical assets of which it is the custodian and may also include the 
public as well.  The responsibilities the Department and relevant stakeholders have 
toward its employees and other people present in the facilities or on the sites are 
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captured further in this specification document. These responsibilities stem from both 
moral, civil and a variety of legal obligations.  The Principal Contractor is to take due 
cognisance of the above statement. 

 

Every effort has been made to ensure that this specification document is accurate and 
adequate in all respects. Should it however, contain any errors or omissions they may not 
be considered as grounds for claims under the contract for additional reimbursement or 
extension of time, or relieve the Principal Contractor from his responsibilities and 
accountability in respect of the project to which this specification document pertains.  Any 
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to 
the attention of the Agent and/or Client. 

 

2.    SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT 
 
The Health and Safety Specifications pertaining to all the projects, cover the subjects 
contained in the index and is intended to outline the normal as well as any special 
requirements of the Client  pertaining to the health and safety matters (including the 
environment) applicable to the project in question. These Specifications should be read in 
conjunction with the Act, the Construction Regulations and all other Regulations and 
Safety Standards which were or will be promulgated under the Act or incorporated into 
the Act and be in force or come into force during the effective duration of the project. The 
stipulations in this specification, as well as those contained in all other documentation 
pertaining to the project, including contract documentation and technical specifications 
shall not be interpreted, in any way whatsoever, to countermand or nullify any stipulation 
of the Act, Regulations and Safety Standards which are promulgated under, or 
incorporated into the Act.    

 

3.    PURPOSE 
 

The Client is obligated to implement measures to ensure the health and safety of all 
people and properties affected under its custodianship or contractual commitments, and 
is further obligated to monitor that these measures are structured and applied according 
to the requirements of these Health and Safety Specifications.  (All references to the 
singular shall also be regarded as references to the plural) 

 

The purpose of this specification document is to provide the relevant Principal Contractor 
(and his /her contractor) with any information other than the standard conditions 
pertaining to construction sites which might affect the health and safety of persons at 
work and the health and safety of persons in connection with the use of plant and 
machinery; and to protect persons other than persons at work against hazards to health 
and safety arising out of or in connection with the activities of persons at work during the 
carrying out of construction work for the Gauteng Enterprise Propeller.  The Principal 
Contractor (and his /her contractor) is to be briefed on the significant health and safety 
aspects of the project and to be provided with information and requirements on inter alia: 

a) Safety considerations affecting the site of the project and its environment; 

b) Health and safety aspects of the associated structures and equipment; 
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c) Submissions on health and safety matters required from the Principal Contractor 
(and his /her contractor); and 

d) The Principal Contractor’s (and his /her contractor) health & safety plan. 

 

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of 
what is expected from him/her with regard to the Occupational Health and Safety Act, 
1993 (Act No. 85 of 1993) and the Regulations made there-under including the applicable 
safety standards, and in particular in terms of Section 8 of the Act. 

 

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 
85 of 1993) in its entirety shall apply to the contract to which this specification document 
applies. The Construction Regulations promulgated on 18 July 2003 and incorporated 
into the above Act by Government Notice R 1010, published in Government Gazette 
25207 shall apply to any person involved in construction work pertaining to this project, 
as will the Act. 

 

4.    DEFINITIONS   

 

“Purpose of the Act” -  To provide for the health and safety of persons at work and 
the health and safety of persons in connection with the use of 
plant and machinery; the protection of persons other than 
persons at work against hazards to health and safety arising 
out of or in connection with the activities of persons at work; to 
establish an advisory council for occupational health and 
safety; and to provide for matters connected therewith. 

 

“Agent” –   means any person who acts as a representative for a client; 

 

“Client” –   means any person for whom construction work is performed; 

 

‘‘Construction Work’’ - is defined as any work in connection with: 

  

(a) the erection, maintenance, alteration, renovation, repair, 
demolition or dismantling of or addition to a building or any similar 
structure; 
 

(b) the installation, erection, dismantling or maintenance of a fixed 
plant where such work includes the risk of a person falling; 

 

(c) the construction, maintenance, demolition or dismantling of any 
bridge, dam, canal, road, railway, runway, sewer or water 
reticulation system or any similar civil engineering structure; or 
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(d) the moving of earth, clearing of land, the making of an excavation, 
piling, or any similar type of work; 

 

“Contractor” – means an employer, as defined in Section 1 of the Act, who 
performs construction work and includes Principal Contractors; 

 

“Health and Safety File” – means a file, or other record in permanent form, 
containing the information required a contemplated in the 
regulations; 

 

“Health and Safety Plan” – means a documented plan which addresses hazards 
identified and includes safe work procedures to mitigate, 
reduce or control the hazards identified; 

 

“Health and Safety Specification” – means a documented specification of all health 
and safety requirements pertaining to the associated 
works on a construction site, so as to ensure the health 
and safety of persons; 

 

“Method Statement” – means a document detailing the key activities to be performed 
in order to reduce as reasonably as practicable the hazards 
identified in any risk assessment; 

 

“Principal Contractor” – means an employer, as defined in section 1 of the Act who 
performs construction work and is appointed by the client to 
be in overall control and management of a part of or the whole 
of a construction site; 

 

“Risk Assessment” – means a program to determine any risk associated with any 
hazard at a construction site, in order to identify the steps needed to 
be taken to remove, reduce or control such hazard. 

 

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

 

5.1       Structure and Organization of OH&S Responsibilities 

 

5.1.1. Overall Supervision and Responsibility for OH&S 

 

5.1.1.1 The Client and/or its Agent on its behalf to ensure that the 
Principal Contractor, appointed in terms of Construction Regulation 
4(1)(c), implements and maintains the agreed and approved H&S 
Plan.  Failure on the part of the Client or Agent to comply with this 
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requirement   will not relieve the Principal Contractor from any one or 
more of his/her duties under the Act and Regulations. 

 

5.1.1.2 The Chief Executive Officer of the Principal Contractor in 
terms of Section 16 (1) of the Act to ensure that the Employer (as 
defined in the Act) complies with the Act.  The pro forma Legal 
Compliance Audit may be used for this purpose by the Principal 
Contractor or his/her appointed contractor. 

 

5.1.1.3 All OH&S Act (85 /1993), Section 16 (2) appointee/s as 
detailed in his/her/their respective appointment forms to regularly, in 
writing, report to their principals on matters of health and safety per 
routine and ad hoc inspections and on any deviations as soon as 
observed, regardless of whether the observation was made during 
any routine or ad hoc inspection and to ensure that the reports are 
made available to the principal Contractor to become part of site 
records (Health & Safety File). 

 

5.1.1.4 The Construction Supervisor and Assistant Construction 
Supervisor/s appointed in terms of Construction Regulation 6 to 
regularly, in writing, report to their principals on matters of health and 
safety per routine and ad hoc inspections and on any deviations as 
soon as observed, regardless of whether the observation was made 
during any routine or ad hoc inspection and to ensure that the 
reports are made available to the principal Contractor to become part 
of site records (Health & Safety File). 

 

5.1.1.5 All Health and Safety Representatives (SHE-Reps) shall act 
and report as per Section 18 of the Act. 

 

5.1.2.   FURTHER (SPECIFIC) SUPERVISION RESPONSIBILITIES FOR OH&S 

 

5.1.2.1 Several appointments or designations of responsible and /or 
competent people in specific areas of construction work are required 
by the Act and Regulations. The following competent appointments, 
where applicable, in terms of the Construction Regulations are 
required to ensure compliance to the Act, Regulations and Safety 
Standards. 

 

5.1.3 Required appointments as per the Construction Regulations:- 

 

Item Regulation Appointment Responsible 
Person 

1. 4(1)(c) Principal contractor for each phase or 
project 

Client 
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2. 5.(3)(b)  Contractor Principal Contractor 

3. 5(11) Contractor Contractor 

4. 6(1) Construction supervisor  Contractor 

5. 6(2) Construction supervisor sub-ordinates  Contractor 

6. 6(6) Construction Safety Officer   Contractor 

7. 7(1) Person to carry out risk assessment Contractor 

8. 7(4) Trainer/Instructor Contractor 

9. 8(1)(a) Fall protection planner Contractor 

10. 10 (a) Formwork & support work supervisor  Contractor 

11. 10(e) + (f) Formwork & support work examiner Contractor 

12. 11(1) Excavation supervisor Contractor 

13. 11(3)(b)(ii)(b
) 

Professional engineer or technologist Contractor 

14. 11(3)(k) Explosives expert Contractor 

15. 12(1) Supervisor demolition work Contractor 

16. 12(2) + (3) Demolition expert Contractor 

17. 12(11) Explosives expert Contractor 

18. 14(2) Scaffold supervisor Contractor 

19. 15(1) Suspended platform supervisor Contractor 

20. 15(2)(c) Compliance plan developer Contractor 

21. 15(8)(c) Suspended platform expert Contractor 

22. 15(13) Outrigger expert Contractor 

23. 17(8)(a) Material hoist inspector Contractor 

24. 18(1) Batch plant supervisor Contractor 

25. 18(7) Batch plant operator Contractor 

26. 19(2)(b) Power tool expert Contractor 

27. 19.2 (g) (i) Power tool controller Contractor 

28. 20(f) Tower crane operator Contractor 

29. 21(1)(d)(i) Construction vehicle and mobile plant 
operator 

Contractor 

30. 21(1)(j) Construction vehicle and mobile plant 
inspector 

Contractor 

31. 22(d) Temporary  electrical installations inspector Contractor 

32. 22 (e) Temporary electrical installations controller  Contractor 

33. 26 (a) Stacking and storage supervisor Contractor 

34. 27 (h) Fire equipment inspector Contractor 
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5.1.4 This list may be used as a reference or tool to determine which components 
of the Act and Regulations would be applicable to a particular site, as was 
intended under paragraph 3 & 4 of the Chapter “Introduction” (page 4) 
above.  This list must not be assumed to be exclusive or comprehensive. 

 

5.2    COMMUNICATION & LIAISON 

 

5.2.1 OH&S Liaison between the Employer, the Principal Contractor, the other 
Contractors, the Designer and other concerned parties shall be through the 
H&S Committee as per the procedures determined by the H&S Committee. 

 

5.2.2 In addition to the above, communication may be directly to the Client or his 
appointed Agent, verbally or in writing, as and when the need arises. 

 

5.2.3 Consultation with the workforce on OH&S matters will be through their 
Supervisors and H&S Representatives (‘SHE – Reps’) 

  

5.2.4 The Principal Contractor will be responsible for the dissemination of all 
relevant OH&S information to the other Contractors e.g. design changes 
agreed with the Client and/or its Agent on its behalf and the Designer, 
instructions by the Client and/or his/her agent, exchange of information 
between Contractors, the reporting of hazardous/dangerous 
conditions/situations etc. 

 

6. INTERPRETATION  

 
6.1 The Occupational Health and Safety Act and all its Regulations, with the 

exception of the Construction Regulations, distinguish between the roles, 
responsibilities and functions of employers and employees respectively.  It 
views consultants and contractors as employees of the “owner” of a 
construction or operational project, the “owner” being regarded as the 
employer.  Only if formally agreed to by way of the written agreement in this 
regard between the “owner(s)” and consultant and /or between the “owner(s)” 
and the contractor(s), will these assumptions be relinquished in favour of the 
position agreed upon between the relevant parties. 

 

6.2 The position taken by the Construction Regulations is that the “owner”, in 
terms of its instructions, operates (has to operate) in the role of client as per 
relevant definition.  The contractors working for the “client” are seen to be in 
two categories, i.e. the Principal Contractor and Contractors.  The Principal 
Contractor has to take full responsibility for the health and safety on the site 
of the relevant project / contract.  This includes monitoring health and safety 
conditions and overseeing administrative measures required by the 
Construction Regulations from all contractors on the project site.  
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6.3 (Ordinary / sub) Contractors are required to operate under the scrutiny and 
control (in terms of all health and safety measures which are covered in the 
Construction Regulations) of the Principal Contractor.  Where, for the work 
the Principal Contractor will have to execute himself, practical health and 
safety measures are applicable, he will also be subject to the relevant 
requirements with which (ordinary / sub) Contractors have to comply.  The 
Principal Contractor will, however, not have to actually fulfill such 
requirements in respect of any of the work / functions of any (ordinary / sub) 
Contractors on the site for which he has been appointed as Principal 
Contractor.  However, he has to monitor / oversee such processes, ensuring 
that the requirements are complied with and that the required appointments 
/ evaluations / inspections / assessments and tests are done and that the 
records are duly generated and kept as prescribed in the Construction 
Regulations.  This has to feature clearly in the Principal Contractor’s Health 
and Safety Plan.  

 
7. RESPONSIBILITIES 
 

7.1 CLIENT 

 

7.1.1 The Client or his appointed Agent on his behalf will appoint each 
Principal Contractor for each project in writing for assuming the role 
of Principal Contractor as intended by the Construction Regulations 
and determined by the Bills of Quantities. 

  

7.1.2 The Client or his appointed Agent on his behalf shall discuss and 
negotiate with the Principal Contractor the contents of the health and 
safety plan of the both Principal Contractor and Contractor for 
approval. 

 

7.1.3 The Client or his appointed Agent on his behalf will take reasonable 
steps to ensure that the health and safety plan of both the Principal 
Contractor and Contractor is implemented and maintained. The 
steps taken will include periodic audits at intervals of at least once 
every month.  

 

7.1.4 The Client or his appointed Agent on his behalf will prevent the 
Principal Contractor and/or the Contractor from commencing or 
continuing with construction work should the Principal Contractor 
and/or the Contractor at any stage in the execution of the works be 
found to: 

 

7.1.4.1 have failed to have complied with any of the 
administrative measures required by the Construction 
Regulations in preparation for the construction project or any 
physical preparations necessary in terms of the Act; 
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7.1.4.2 have failed to implement or maintain their health and 
safety plan; 

 
7.1.4.3 have executed construction work which is not in 

accordance with their health and safety plan; or 
 
7.1.4.4 act in any way which may pose a threat to the health and 

safety of any person(s) present on the site of the works or in its 
vicinity, irrespective of him/them being employed or legitimately 
on the site of the works or in its vicinity. 

 

7.2 PRINCIPAL CONTRACTOR  

 

7.2.1 The Principal Contractor shall accept the appointment under the 
terms and Conditions of Contract. The Principal Contractor shall sign 
and agree to those terms and conditions and shall, before 
commencing work, notify the Department of Labour of the intended 
construction work in terms of Regulation 3 of the Construction 
Regulations. Annexure B of this Specification contains a “Notification 
of Construction Work” form. The Principal Contractor shall submit the 
notification in writing prior to commencement of work and inform the 
Client or his Agent accordingly. 

 

7.2.2 The Principal Contractor shall ensure that he is fully conversant with 
the requirements of this Specification and all relevant health and 
safety legislation. This Specification is not intended to supersede the 
Act nor the Construction Regulations or any part of either.  Those 
sections of the Act and the Construction Regulations which apply to 
the scope of work to be performed by the Principal Contractor in 
terms of this contract (entirely or in part) will continue to be legally 
required of the Principal Contractor to comply with.  The Principal 
Contractor will in no manner or means be absolved from the 
responsibility to comply with all applicable sections of the Act, the 
Construction Regulations or any Regulations proclaimed under the 
Act or which may perceivable be applicable to this contract.   

 

7.2.3 The Principal Contractor shall provide and demonstrate to the Client 
a suitable and sufficiently documented health and safety plan based 
on this Specification, the Act and the Construction Regulations, 
which shall be applied from the date of commencement of and for 
the duration of execution of the works. This plan shall, as 
appendices, include the health and safety plans of all Sub-
contractors for which he has to take responsibility in terms of this 
contract.  

 

7.2.4 The Principal Contractor shall provide proof of his registration and 
good standing with the Compensation Fund or with a licensed 
compensation insurer prior to commencement with the works.    
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7.2.5 The Potential Principal Contractor shall, in submitting his tender, 
demonstrate that he has made provision for the cost of compliance 
with the specified health and safety requirements, the Act and 
Construction Regulations.  (Note:  This shall have to be contained in 
the conditions of tender upon which a renderer’s offer is based.) 

 

7.2.6 The Principal Contractor shall consistently demonstrate his 
competence and the adequacy of his resources to perform the duties 
imposed on the Principal Contractor in terms of this Specification, 
the Act and the Construction Regulations. 

 

7.2.7 The Principal Contractor shall ensure that a copy of his health and 
safety plan is available on site and is presented upon request to the 
Client, an Inspector, Employee or Sub-contractor.  

 

7.2.8 The Principal Contractor shall ensure that a health and safety file, 
which shall include all documentation required in terms of the 
provisions of this Specification, the Act and the Construction 
Regulations, is opened and kept on site and made available to the 
Client or Inspector upon request. Upon completion of the works, the 
Principal Contractor shall hand over a consolidated health and safety 
file to the Client. 

 

7.2.9 The Principal Contractor shall, throughout execution of the contract, 
ensure that all conditions imposed on his Sub-contractors in terms of 
the Act and the Construction Regulations are complied with as if they 
were the Principal Contractor. 

 

7.2.10 The Principal Contractor shall from time to time evaluate the 
relevance of the Health and Safety Plan and revise the same as 
required, following which revised plan shall be submitted to the 
Client and/or his/her Agent for approval. 

 
8. SCOPE OF WORK   
 

8.1 These specifications are applicable to the scope of works of both civil 
engineering and architectural building projects as detailed in their specific 
tender documents, this amongst all includes for example:  
             
8.1.1 Site clearance & establishment  

 

8.1.2 Site hoarding, demarcation and demolition 
 

8.1.3 Bulk Earthworks  
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8.1.4 Piling  
 

8.1.5 Columns 
 

8.1.6 Roads  
 

8.1.7 Bulk services (water, sewer, stormwater & electricity) 
 

8.1.8 Preparation of site by leveling, compaction and e.t.c 
 

8.1.9 Excavations for other services Etc.” 
 

N.B    Construction Regulation 5(3) (g) determines that potential contractors submitting 
tenders have made provision for the cost of health and safety measures during the 
construction process. The Principal Contractor shall on tendering make provision 
for the cost of health and safety measures in terms of his/her documented Health 
and Safety Plan and measures based on these Health and Safety Specifications 
during the period of the project.  The cost shall be duly quantified and clearly 
identified for such identifiable purpose. 

 

9.     HEALTH AND SAFETY FILE 

 

9.1 The Principal Contractor must, in terms of Construction Regulation 5(7), keep 
a Health & Safety File on site at all times that must include all documentation 
required in terms of the Act and Regulations and must also include a list of all 
Contractors on site that are accountable to the Principal Contractor and the 
agreements between the parties and details of work being done. A more 
detailed list of documents and other legal requirements that must be kept in 
the Health and Safety File is attached as an addendum to this document. 

 

9.2 The Health and Safety File will remain the property of the Client and/or its 
Agent on its behalf throughout the period of the project and shall be 
consolidated and handed over to the Client and/or its Agent on its behalf at 
the time of completion of the project. 

 

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING 
AND REVIEWING OH&S PERFORMANCE   

 

10.1 The Principal Contractor is required to maintain an acceptable disabling 
incident frequency rate (DIFR) and report on this to the Client and/or its 
Agent on its behalf on a monthly basis. 

 

11.  IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK 
ASSESSMENTS, STANDARD WORKING PROCEDURES (SWP) AND METHOD 
STATEMENTS 
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11.1 The Principal Contractor is required to develop Risk Assessments, Standard 

Working Procedures (SWP) and Method Statements for each activity 
executed in the contract or project (see 4. below “Project/Site Specification 
Requirements”) 

 
11.2 The identification of hazards is over and above the hazards identification 

programme and those hazards identified during the drafting of the Health and 
Safety Plan. 

 

12. ARRANGEMENTS FOR MONITORING AND REVIEW 

 

12.1 Monthly Audit by Client and/or its Agent on its behalf 

 

The Client and/or its Agent on its behalf will be conducting Periodic Audits 
at times agreed with the Principal Contractor Audit to comply with 
Construction Regulation 4(1)(d) to ensure that the principal Contractor has 
implemented, is adhering to and is maintaining the agreed and approved 
OH&S Plan. 

 

12.2 Other audits and inspections by client and/or its agent on its behalf. 

 

12.2.1 The Client and/or its Agent on its behalf reserves the right to conduct 
any other ad hoc audits and inspections as it and/or its Agent on its 
behalf deem necessary. 

 

12.2.2 A representative of the Principal Contractor and the relevant Health 
and Safety Representative(s) i.e. (Safety Officer / or SHE-Reps) 
must accompany the Client and/or its Agent on its behalf on all 
Audits and Inspections and may conduct their own audit/inspection 
at the same time. Each party will, however, take responsibility for the 
results of his/her own audit/inspection results. The Client and/or its 
Agent on its behalf may require to be handed a copy of the minutes 
of the previous Health and Safety Committee meeting and Safety 
Officer/ SHE Rep’s daily safety inspection reports reflecting possible 
recommendations made to the Employer for reference purposes. 

 

12.3 INCIDENTS REPORTS 

 

The Principal Contractor shall report all incidents where an employee is 
injured on duty to the extent that he/she: 

 

12.3.1 Dies 
12.3.2 becomes unconscious 
12.3.3 loses a limb or part of a limb 
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12.3.4 is injured or becomes ill to such a degree that he/she is likely either to 
die or to suffer a permanent physical defect or likely to be unable for 
a period of at least 14 days either to work or continue with the activity 
for which he/she was usually employed  

 

12.4 OR where: 
 

12.4.1 a major incident occurred; 
12.4.2 the health or safety of any person was endangered; 
12.4.3 where a dangerous substance was spilled; 
12.4.4 the uncontrolled release of any substance under pressure took place; 
12.4.5 machinery or any part of machinery fractured or failed resulting in 

flying, falling or uncontrolled moving objects; 
12.4.6 machinery ran out of control, 
 

12.5 The Report of the above incidents must be made to the Provincial Director of 
the Department of Labour within seven days and at the same time to the 
Client and/or its Agent on its behalf.  

 

12.6 The Principal Contractor is required to provide the Client and/or its Agent on 
its behalf with copies of all statutory reports required in terms of the Act and 
the Regulations. 

 
12.7 The Principal Contractor is required to provide the Client and/or its Agent on 

its behalf with a monthly “SHE Risk Management Report”. 
 
12.8 The Principal Contractor is required to provide as soon as possible the Client 

and/or its Agent on its behalf with copies of all internal and external 
accident/incident investigation reports including the reports as per clause 12 
above. As soon as the occurrence of any accident/incident of whatever 
nature comes to the notice of the Principal Contractor, it shall be reported 
immediately to any of the following: 

 
12.8.1 EOHSE cc: 014 5333 792 - OHS Consultants for the Gauteng 

Enterprise Propeller 
 

12.8.2 Department of Labor:  014 5928 214 
 

12.8.3 The client (Gauteng Enterprise Propeller): 014 590 3550 
 

13 REVIEW 
 

13.1 The Principal Contractor is to review the Hazard Identification, Risk 
Assessments and Standard Work Processes at each Production Planning 
and Progress Report meeting as the construction work develops and 
progresses and each time changes are made to the designs, plans and 
construction methods and processes.  
 

13.2 The Principal Contractor must provide the Client and/or its Agent on its 
behalf, other Contractors and all other concerned parties with copies of any 
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changes, alterations or amendments as contemplated in the above 
paragraph. 

                                                                                                     

14. SITE RULES AND OTHER RESTRICTIONS 
 

14.1 Site OH&S Rules 
 

14.1.1 The Principal Contractor must develop a set of site-specific OH&S 
rules that will be applied to regulate the Health and Safety Plan and 
associated aspects of the construction. 

 

14.1.2 When required for a site by law, visitors and non-employees upon 
entering the site shall be issued with the proper Personal Protective 
Equipment (PPE) as and when necessary. 

 
14.2 Security Arrangements 

 

14.2.1 The Principal Contractor must establish site access rules and 
implement and maintain these throughout the construction period. 
Access control must include the rule that non-employees shall at all 
times be provided with fulltime supervision while on site. 

 

14.2.2 The Principal Contractor must develop a set of Security rules and 
procedures and maintain these throughout the construction period. 

 
14.2.3 If not already tasked to the H&S Officer appointed in terms of 

Construction Regulation 6(6), the Principal Contractor must appoint a 
competent Emergency Controller who must develop contingency 
plans for any emergency that may arise on site as indicated by the risk 
assessments. These must include a monthly practice/testing 
programme for the plans e.g. January: trench collapse, February: 
flooding etc. and practiced/tested with all persons on site at the time, 
participating. 

 
14.3 Training 

 

14.3.1 The contents and syllabi of all training required by the Act and 
Regulations including any other related or relevant training as required 
must be included in the Principal Contractor’s Health and Safety Plan 
and Health and Safety File. 

  

14.4 General Induction Training 
 

14.4.1 All employees of the Principal and other Contractors must be in 
possession of proof of General Induction training. 
 

14.5 Site Specific Induction Training 
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14.5.1 All employees of the Principal and other Contractors must be in 
possession of Site Specific Occupational Health and Safety Induction 
or other qualifying training. 
 

14.6 Other Training 
 

14.6.1 All operators, drivers and users of construction vehicles, mobile plant 
and other equipment must be in possession of valid proof of training. 

14.6.2 All legal appointees in terms of the Act and Regulations must be in 
possession of valid proof of training as follows: 
 

14.6.3 Occupational Health and Safety Training Requirements: (as required 
by the Construction Regulations and as indicated by the Health and 
Safety Specification Document & the Risk Assessment/s and 
recommendations by the Health and Safety Committee): 

 

14.6.3.1 General Induction (Section 8 of the Act) 
14.6.3.2 Site/Job Specific Induction (also visitors) (Sections 8 & 

9 of the Act) 
14.6.3.3 Site/Project Manager 
14.6.3.4 Construction Supervisor 
14.6.3.5 OH&S Representatives (Section 18 (3) of the Act) 
14.6.3.6 Training of the Appointees indicated in 12.6.1 & 12.6.2 

above 
14.6.3.7 Operation of Cranes (Driven Machinery Regulations 18 

(11) 
14.6.3.8 Operators & Drivers of Construction Vehicles & Mobile 

Plant (Construction Regulation 21) 
14.6.3.9 Basic Fire Prevention & Protection (Environmental 

Regulations 9 and Construction Regulation 27) 
14.6.3.10 As a minimum basic First Aid to be upgraded when 

necessary (General Safety Regulations 3) 
14.6.3.11 Storekeeping Methods & Safe Stacking (Construction 

Regulation 26) 
14.6.3.12 Emergency, Security and Fire Co-coordinator 

 

14.7 Accident and Incident Investigation 
 

14.7.1 The Principal Contractor is responsible to oversee the investigation of 
all accidents/incidents where employees and non-employees were 
injured to the extent that he/she/they had to receive first aid or be 
referred for medical treatment by a doctor, hospital or clinic. (General 
Administrative Regulation 9). 
 

14.7.2 The results of the investigation to be entered into the Accident/Incident 
Register listed above. (General Administrative Regulation 9). 

 
14.7.3 The Principal Contractor is responsible for the investigation of all non-

injury incidents as described in Section 24 (1) (b) & (c) of the Act and 
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keeping a record of the results of such investigations including the 
steps taken to prevent similar incidents in future. 

 
14.7.4 The Principal Contractor is responsible for the investigation of all road 

traffic accidents relating to the construction site and keeping a record 
of the results of such investigations including the steps taken to 
prevent similar accidents in future. 

 
14.7.5 Notwithstanding the requirements of Section 24 of the Act, ALL 

incidents shall be investigated and reported on in writing, irrespective 
of whether such incident gave rise to injury or damage. 

 
14.8 H&S Representatives (SHE-Reps – ‘safety, health & environment’) and 

H&S Committees: Designation of H&S Representatives (‘SHE – Reps’) 
 

14.8.1 Where the Principal Contractor employs more that 20 persons 
(including the employees of other   Contractors (sub-contractors) he 
has to appoint one H&S Representatives for every 50 employees or 
part thereof. (Section 17 of the Act and General Administrative 
Regulation 6. & 7). 
 

14.8.2 H&S Representatives have to be designated in writing and the 
designation shall be in accordance with the Collective Agreement as 
concluded between the parties as is required in terms of General 
Administration Regulation 6.  

 
14.9 Duties and Functions of the H&S Representatives 

14.9.1 The Principal Contractor must ensure that the designated H&S 
Representatives conduct at least a weekly inspection of their 
respective areas of responsibility using a checklist and report thereon 
to the Principal Contractor, after which these reports shall be 
consolidated for submission to the Health and Safety Committee. 
 

14.9.2 H&S Representatives must be included in and be part of 
accident/incident investigations. 

 
14.9.3 H&S Representatives shall be members of at least one H&S 

Committee and must attend all meetings of that H&S committee. 
 
14.10 Establishment of H&S Committee(s) 

 

14.10.1 The Principal Contractor must establish H&S Committees 
consisting of designated H&S Representatives together with a number 
of Employers Representatives appointed as per Section 19(3) that are 
not allowed to exceed the number of H&S Representatives on the 
committee. The persons nominated by the employer on a H&S 
Committee must be designated in writing for such period as may be 
determined by him. The H&S Committee shall co-opt advisory 
(temporary) members and determine the procedures of the meetings 
including the chairmanship. 
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14.10.2 The H&S Committee must meet minimum monthly and 
consider, at least, the following Agenda for the first meeting. 
Thereafter the H&S Committee shall determine its own procedures as 
per the previous paragraph.  

 
14.10.3 Agenda: 

 
14.10.3.1 Opening and determining of chairmanship (only when 

necessary) 
14.10.3.2 Minutes of Previous Minutes; 
14.10.3.3 Observations; 
14.10.3.4 Program and Safety considerations; 
14.10.3.5 Hygiene; 
14.10.3.6 Housekeeping improvement; 
14.10.3.7 Incidents & Accidents / Injuries 

14.10.3.7.1 Registers: 
14.10.3.7.1.1 H&S Rep. Inspections; 
14.10.3.7.1.2 Matters of First Aid; 
14.10.3.7.1.3 Scaffolding; 
14.10.3.7.1.4 Ladders; 
14.10.3.7.1.5 Excavations; 
14.10.3.7.1.6 Mobile plant and machinery; 
14.10.3.7.1.7 Portable Electric Equipment; 
14.10.3.7.1.8 Fire Equipment 
14.10.3.7.1.9 Explosive Power Tools; 
14.10.3.7.1.10 Power Hand tools; 
14.10.3.7.1.11 Incident! Report Investigation; 
14.10.3.7.1.12 Pressure Vessels; 
14.10.3.7.1.13 Personal Protective Equipment. 

14.10.3.8 Safety performance Evaluations 
14.10.3.9 Education & Safety promotion program; 
14.10.3.10 First Aid Officials and training in First Aid; 
14.10.3.11 Demarcation of work- /hazardous-/safe 

areas/walkways; 
14.10.3.12 Posters and signage; 
14.10.3.13 Environmental preservation and conservation; 
14.10.3.14 Specific training programmes; 
14.10.3.15 General 
14.10.3.16 Date of Next Meeting 
14.10.3.17 Closing  

 

15 PROJECT/SITE SPECIFIC REQUIREMENTS 
 

15.1 The following is a list of specific activities and considerations that have been 
identified for the project and site and for which Risk Assessments, Standard 
Working Procedures (SWP), management and control measures and 
Method Statements (where necessary) have to be developed by the Principal 
Contractor: 

 

15.2 Clearing & Grubbing of the Area/Site 
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15.3 Site Establishment including: 
15.3.1 Office/s 
15.3.2 Secure/Safe Storage and storage areas for materials, plant & 

equipment 
15.3.3 Ablution facilities 
15.3.4 Sheltered dining area 
15.3.5 Accommodation facilities 
15.3.6 Vehicle access to the site 

15.4 Dealing with existing Structures (.i.e. demolition)   
15.5 Location of existing Services 
15.6 Installation & Maintenance of Temporary Construction Electrical Supply, 

Lighting and Equipment 
15.7 Adjacent Land uses/Surrounding property exposures 
15.8 Boundary & Access control/Public Liability Exposures (Remember: the 

Employer is also responsible for the OH&S of non-employees affected by 
his/her work activities.) 

15.9 Health risks arising from neighboring as well as own activities and from the 
environment e.g. threats by dogs, bees, snakes, lightning, allergies etc. 

15.10 Exposure to Noise 
15.11 Exposure to Vibration 
15.12 Exposure to dust (i.e. cement dust, etc)  
15.13 Protection against dehydration and heat exhaustion 
15.14 Protection from wet & cold conditions 
15.15 Dealing with HIV/Aids and other diseases as per specific programme 

provided by the client and/or its Agent on its behalf. 
 

15.16 Use of Portable Electrical Equipment including: 
15.16.1 Angle grinder 
15.16.2 Electrical Drilling machine 
15.16.3 Skill saw 

 

15.17 Excavations including: 
15.17.1 Ground/soil conditions 
15.17.2 Trenching 
15.17.3 Shoring 
15.17.4 Drainage 
15.17.5 Daily inspections 

 

15.18 Welding including: 
15.18.1 Arc Welding 
15.18.2 Gas welding 
15.18.3 Flame Cutting 
15.18.4 Use of LP Gas torches and appliances 

  

15.19 Loading & Offloading of Trucks; 
 

15.20 Aggregate/Sand and other Materials Delivery; 
 

15.21 Manual and Mechanical Handling of heavy materials; 
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15.22 Lifting and Lowering Operations; 
 

15.23 Driving & Operation of Construction Vehicles and Mobile Plant including: 
 

15.23.1 Trenching machine 
15.23.2 Excavator 
15.23.3 Bomag Roller 
15.23.4 Saw cutter 
15.23.5 Plate Compactor 
15.23.6 Front End Loader 
15.23.7 Tipper Trucks 
15.23.8 Mobile Cranes and the ancillary lifting tackle 
15.23.9 Parking of Vehicles & Mobile Plant 
15.23.10 Towing of Vehicles & Mobile Plant 

 

15.24 Use and Storage of Flammable Liquids and other Hazardous 
Substances – the client and/or its Agent on its behalf to be informed of this 
prior to commencing of the project; 
 

15.25 Layering and Bedding of trench floor; 
 
15.26 Installation of Pipes in trenches; 

 
15.27 Backfilling of Trenches 

 
15.28 Protection against Flooding 

 
15.29 Gabion work 
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OHS 
Act 
Sectio
n/ 
Regul
ation 

2.1.1.1 Subject Requirements 

Construction 
Regulation 3 

Notice of 
carrying out 
Construction 
work 

Department of Labour notified 
Copy of Notice available on Site 

General Admin. 
Regulation 4 

*Copy of OH&S 
Act (Act 85 of 
1993) 

Updated copy of Act & Regulations on site. 
Readily available for perusal by employees.  

COID Act 
Section 80 

*Registration 
with 

Compensation 
Insurer 

Written proof of registration/Letter of good 
standing available on Site 

Construction. 
Regulation 4 & 
5(1) 

H&S 
Specifica

tion & 
Program

me 

H&S Spec received from Client and/or its Agent 
on its behalf 
OH&S programme developed & Updated 
regularly 

Section 8(2)(d)  
Construction  
Regulation 7 

*Hazard 
Identifica

tion & 
Risk 

Assessm
ent 

Hazard Identification carried out/Recorded 
Risk Assessment and – Plan drawn up/Updated 
RA Plan available on Site 
Employees/Sub-Contractors informed/trained 

Section 16(2) 
*Assigned 

duties 
(Managers) 

Responsibility of complying with the OH&S Act 
assigned to other person/s by CEO.  

Construction 
Regulation 6(1) 

Designation of 
Person 
Responsible on 
Site 

Competent person appointed  in writing as 
Construction Supervisor with job description 

Construction 
Regulation 6(2) 

Designation of 
Assistant for 
above 

Competent person appointed  in writing as 
Assistant Construction Supervisor with job 
description 

Section 17 & 18 
General 
Administrative 
Regulations 6 & 7 

*Designation of 
Health & Safety 
Representative
s 

More than 20 employees - one H&S 
Representative, one additional H&S Rep. for each 
50 employees or part thereof. 
Designation in writing, period and area of 
responsibility specified in terms of GAR 6 & 7  
Meaningful H&S Rep. reports. 
Reports actioned by Management. 

Section 19 & 20 
General 
Administrative 
Regulations 5 

*Health & 
Safety 
Committee/s 

H&S Committee/s established. 
All H&S Reps shall be members of H&S 
Committees 
Additional members are appointed in writing. 
Meetings held monthly, Minutes kept. 
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15.30 Use of Explosives - the client and/or its Agent on its behalf to be 
informed of this prior to commencing of the project; 

 
15.31 Protection from Overhead Power Lines; 

 
15.32 As discovered by the Principal Contractor’s hazard identification 

exercise; 
 
15.33 As discovered from any inspections and audits conducted by the 

Client and/or its Agent on its behalf or by the Principal Contractor or any other 
Contractor on site 

 
15.34 As discovered from any accident/incident investigation. 

 
16 The following are in particular requirements depending on scope of works and 

will form a basis for compliance audits. 
 

16.1      Administrative & Legal Requirements 
16.2 Education, Training & Promotion 
16.3 Public Safety & Emergency Preparedness 
16.4 Personal Protective Equipment 
16.5 Housekeeping 
16.6 Working at heights  
16.7 Scaffolding, Formwork & Support work 
16.8 Ladders 
16.9 Electrical Safeguarding 
16.10 Emergency/Fire Prevention & Protection 
16.11  Excavations & Demolition 

Actioned by Management. 

Section 37(1) & 
(2) 

*Mandatory 
Agreements 
with (Sub-
)Contractors 

Written agreement with (Sub-)Contractors 
List of (Sub-) Contractors displayed.  
Proof of Registration with Compensation 
Insurer/Letter of Good Standing 
Construction Supervisor designated 
Written arrangements re.  
H&S Reps & H&S Committee  
Written arrangements re. First Aid 

Section 24 & 
General Admin. 
Regulation 8 
COID Act Sect.38, 
39 & 41 

*Reporting of 
Incidents 
(Dept. of 
Labour) 

Incident Reporting Procedure displayed. 
All incidents in terms of Sect. 24 reported to the 
Provincial Director, Department of Labour, within 
3 days. (Annexure 1?)(WCL 1 or 2) and to the 
Client and/or its Agent on its behalf 
Cases of Occupational Disease Reported 
Copies of Reports available on Site 
Record of First Aid injuries kept 

General Admin. 
Regulation 9 

*Investigation 
and Recording 
of Incidents 

All injuries which resulted in the person receiving 
medical treatment other than first aid, recorded 
and investigated by investigator designated in 
writing. 
Copies of Reports (Annexure 1) available on Site  
Tabled at H&S Committee meeting 
Action taken by Site Management. 
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16.12  Tools 
16.13  Cranes 
16.14  Personnel & Material Hoists 
16.15  Transport & Materials Handling 
16.16  Site Plant & Machinery  
16.17  Plant & Storage Yards/Site Workshops Specifics  

      16.18   Health & Hygiene 

 

17. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR 
SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANCE 

 

17.1 ADMINISTRATIVE & LEGAL REQUIREMENTS 

 

OHS Act 
Section/ 
Regulation 

Subject 
Requirements 

Construction 
Regulation 8 

Fall 
Prevention & 
Protection 

Competent person appointed to draw up and 
supervise the Fall Protection Plan 
Proof of appointees competence available on 
Site 
Risk Assessment carried out for work at heights 
Fall Protection Plan drawn up/updated & 
Available on Site 

Construction. 
Regulation 8(5) 

Roof work 

Competent person appointed to plan & supervise 
Roof work.  
Proof of appointees competence available on 
Site 
Risk Assessment carried out 
Roof work Plan drawn up/updated 
Roof work inspect before each shift. Inspection 
register kept 
Employees medically examined for physical & 
psychological fitness. Written proof  on site 

Construction. 
Regulation 9 

Structures 

Information re. the structure being erected 
received from the Designer including: 
- geo-science technical report where relevant 
- the design loading of the structure 
- the methods & sequence of construction 
- anticipated dangers/hazards/special measures 
to construct safely 
Risk Assessment carried out 
Method statement drawn up 
All above available on Site 
Structures inspected before each shift. 
Inspections register kept 

Construction. 
Regulation 10 

Formwork & 
Support work 

Competent person appointed in writing to 
supervise erection, maintenance, use and 
dismantling of Support & Formwork 
Design drawings available on site 
Risk Assessment carried out 
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Support & Formwork inspected: 
- before use/inspection 
- before pouring of concrete 
- weekly whilst in place 
- before stripping/dismantling. 
- Inspection register kept 

Construction. 
Regulation 14 

Scaffolding 

Competent persons appointed in writing to: 
- erect scaffolding (Scaffold Erector/s) 
- act as Scaffold Team Leaders 
- inspect Scaffolding weekly and after inclement 
weather (Scaffold Inspector/s) 
Written Proof of Competence of above 
appointees 
available on Site 
Copy of SABS 085 available on Site  
Risk Assessment carried out  
Inspected weekly/after bad weather. Inspection 
register/s kept 

Construction. 
Regulation 15 

Suspended 
Platforms 

Competent persons appointed in writing to: 
- control the erection of Suspended platforms  
- act as Suspended platforms Team Leaders 
- inspect Suspended Scaffolding weekly and 
after inclement weather  
Risk Assessment conducted 
Certificate of Authorisation issued by a 
registered professional engineer available on 
Site/copy forwarded to the Department of Labour  
The following inspections of the whole 
installation carried out by a competent person 
- after erection and before use 
- daily prior to use. Inspection register kept 
The following tests to be conducted by a 
competent person: 
- load test of whole installation and working parts 
every three months 
- hoisting ropes/hooks/load attaching devices 
quarterly. Tests log book kept 
Employees working on Suspended Platform 
medically examined for physical & psychological 
fitness. Written proof available 

 
 

OHS Act 
Section/ 
Regulation 

Subject Requirements 

Construction.  
Regulation 11 Excavations 

Competent person/s appointed in writing to 
supervise and inspect excavation work 
Written Proof of Competence of above 
appointee/s available on Site 
Risk Assessment carried out  
Inspected: 
- before every shift 
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- after any blasting 
- after an unexpected fall of ground 
- after any substantial damage to the shoring 
- after rain. Inspections register kept 
Method statement developed where 
explosives will be/ are used 

Construction. 
Regulation 12 Demolition Work 

Competent person/s appointed in writing to 
supervise and control Demolition work 
Written Proof of Competence of above 
appointee/s available on Site 
Risk Assessment carried out  
Engineering survey and Method Statement 
available on Site 
Inspections to prevent premature collapse 
carried out by competent person before each 
shift. Inspection register kept 

Construction. 
Regulation 17 Materials Hoist 

Competent person appointed in writing to 
inspect the Material Hoist 
Written Proof of Competence of above 
appointee available on Site. 
Materials Hoist to be inspected weekly by a 
competent person. Inspections register kept. 

Construction. 
Regulation 19 

Explosive 
Powered Tools 

Competent person appointed to control the 
issue of the Explosive Powered Tools & 
cartridges and the service, maintenance and 
cleaning. Register kept of above 
Empty cartridge cases/nails/fixing bolts 
returns recorded 
Cleaned daily after use Work areas are 
demarcated! 

Construction. 
Regulation 18 Batch Plants 

Competent person appointed to control the 
operation of the Batch Plant and the service, 
maintenance and cleaning. Register kept of 
above 
Risk Assessment carried out 
Batch Plant to be inspected weekly by a 
competent person. Inspections register kept 

Construction. 
Regulation 20/ 
Driven 
Machinery 
Regulations 18 
& 19 

Cranes & Lifting 
Machines 
Equipment 

Competent person appointed in writing to 
inspect Cranes, Lifting Machines & 
Equipment 
Written Proof of Competence of above 
appointee available on Site. 
Cranes & Lifting tackle identified/numbered 
Register kept for Lifting Tackle 
Log Book kept for each individual Crane 
Inspection: - All cranes  - daily by operator 
- Tower Crane/s - after erection/6monthly 
- Other cranes - annually by comp. person 
- Lifting tackle(slings/ropes/chain slings etc.) 
- daily or before every new application 
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Construction. 

Regulation 22/ 

Electrical 

Machinery 

Regulations 9 

& 10/ 

Electrical 

Installation 

Regulations 

*Inspection & 
Maintenance of 
Electrical 
Installation & 
Equipment 
(including 
portable electrical 
tools) 

Competent person appointed in writing to 
inspect/test the installation and equipment. 
Written Proof of Competence of above 
appointee available on Site. 
Inspections: 
- Electrical Installation & equipment 
inspected after installation, after alterations 
and quarterly. Inspection Registers kept 
Portable electric tools, electric lights and 
extension leads must be uniquely identified/ 
numbered. 
Weekly visual inspection by 
User/Issuer/Store man. Register kept. 

Construction 
Regulation 26/ 
General Safety 
Regulation 
8(1)(a) 

*Designation of 
Stacking & 
Storage 
Supervisor. 

Competent Person/s with specific knowledge 
and experience designated to supervise all 
Stacking & Storage 
Written Proof of Competence of above 
appointee available on Site 

 
 

OHS Act 
Section 
/Regulation 

Subject Requirements 

Construction. 
Regulation 
27/ 
Environmenta
l Regulation 9 

*Designatio
n of a 
Person to  

Co-ordinate 
Emergency 
Planning 

And Fire 
Protection 

Person/s with specific knowledge and experience 
designated to co-ordinate emergency contingency 
planning and execution and fire prevention measures 
Emergency Evacuation Plan developed: 
- Drilled/Practiced  
- Plan & Records of Drills/Practices available on 

Site 
Fire Risk Assessment carried out 
All Fire Extinguishing Equipment identified and on 
register. 
Inspected weekly. Inspection Register kept 
Serviced annually 

General 
Safety 
Regulation 3 

*First Aid 

Every workplace provided with sufficient number of 
First Aid boxes. (Required where 5 persons or more 
are employed) 
First Aid freely available 
Equipment as per the list in the OH&S Act. 
One qualified First Aider appointed for every 50 
employees. (Required where more than 10 persons 
are employed) 
List of First Aid Officials and Certificates  
Name of person/s in charge of First Aid box/es 
displayed. 
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Location of First Aid box/es clearly indicated. 
Signs instructing employees to report all  
Injuries/illness including first aid injuries 

General 
Safety 
Regulation 2 

Personal 
Safety 
Equipment 
(PSE) 

PSE Risk Assessment carried out 
Items of PSE prescribed/use enforced 
Records of Issue kept 
Undertaking by Employee to use/wear PSE 
PSE remain property of Employer, not to be removed 
from premises GSR 2(4) 

General 
Safety 
Regulation 9 

*Inspection 
& Use of 
Welding/Fla
me Cutting 
Equipment 

Competent Person/s with specific knowledge and 
experience designated to Inspect Electric Arc, Gas 
Welding and Flame Cutting Equipment 
Written Proof of Competence of above appointee 
available on Site 
All new vessels checked for leaks, leaking vessels 
NOT taken into stock but returned to supplier 
immediately 
Equipment identified/numbered and entered into a 
register 
Equipment inspected weekly. Inspection Register 
kept 
Separate, purpose made storage available for full 
and empty vessels 

Hazardous 
Chemical 
Substances 
(HCS) 
Regulations 
Construction 
Regulation 23 

*Control of 
Storage & 
Usage of 
HCS and 
Flammable
s 

Competent Person/s with specific knowledge and 
experience designated to Control the Storage & 
Usage of HCS (including Flammables) 
Written Proof of Competence of above appointee 
available on Site  
Risk Assessment carried out 
Register of HCS kept/used on Site 
Separate, purpose made storage available for full 
and empty containers 

Vessels 
under 
Pressure 
Regulations 
 

Vessels 
under 
Pressure 
(VUP) 

Competent Person/s with specific knowledge and 
experience designated to supervise the use, storage, 
maintenance, statutory inspections & testing of 
VUP’s 
Written Proof of Competence of above appointee 
available on Site 
Risk Assessment carried out 
Certificates of Manufacture available on Site 
Register of VUP’s on Site 
Inspections & Testing by Approved Inspection 
Authority (AIA): 
 -     after installation/re-erection or repairs 
- every 36 months. 
- Register/Log kept of inspections, tests. 

Modifications & repair 

 

OHS Act 
Section 
/Regulation 

Subj
ect 

Requirements 

Construction Constructio Operators/Drivers appointed to: 
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Regulation 21 n Vehicles 
& Earth 
Moving 
Equipment 

- Carry out a daily inspection prior to use 
- Drive the vehicle/plant that he/she is competent 

to operate/drive 
Written Proof of Competence of above appointee 
available on Site. Record of Daily inspections kept 

General 
Safety 
Regulation 
13A 

*Inspection 
of Ladders 

Competent person appointed in writing to inspect 
Ladders 
Ladders inspected at arrival on site and weekly there 
after. Inspections register kept 
Application of the types of ladders (wooden, 
aluminium etc.) regulated by training and inspections 
and noted in register 

General 
Safety 
regulation 
13B 

Ramps 
Competent person appointed in writing to Supervise 
the erection & inspection of Ramps. Inspection 
register kept. Daily inspected and noted in register 

 
17.1 EDUCATION & TRAINING 

 

Subject Requirement 

*Company OH&S Policy 
Section 7(1) 

Policy signed by CEO and published/Circulated to 
Employees 
Policy displayed on Employee Notice Boards 
Management and employees committed. 

*Company/Site OH&S 
Rules 
(Section 13(a) 

Rules published 
Rules displayed on Employee Notice Boards 
Rules issued and employees effectively informed or 
trained: written proof 
Follow-up to ensure employees understand/adhere to the 
policy and rules. 

*Induction & Task Safety 
Training 
(Section 13(a) 

All new employees receive OH&S Induction Training. 
Training includes Task Safety Instructions. 
Employees acknowledge receipt of training.  
Follow-up to ensure employees understand/adhere to 
instructions. 

*General OH&S Training 
(Section 13(a) 

All current employees receive specified OH&S training: 
written proof 
Operators of Plant & Equipment receive specified training 
Follow-up to ensure employees understand/adhere to 
instructions. 

*Occupational Health & 
Safety Promotion 

 
Incident Experience Board indicating e.g. 
* No. of hours worked without an Injury  
* No. of days worked without an Injury 
Mission, Vision and Goal 
Star Grading - Board kept up to date. 
Safety Posters displayed & changed regularly 
Employee Notice Board for OH&S Notices. 
Site OH&S Competition. 
Company OH&S Competition. 
Participation in Regional OH&S Competition 



Contract Reference No.: GEP003-BIOPARKPHASE1C/18 

 

P a g e  | 174 

 

Suggestion scheme. 

   
17.2 PUBLIC SAFETY, SECURITY MEASURES & EMERGENCY PREPAREDNESS 

 

Subject Requirement 

*Notices &Signs Notices & Signs at entrances / along perimeters indicating 
“No Unauthorised Entry”. 
Notices & Signs at entrance instructing visitors and non - 
employees what to do, where to go and where to report on 
entering the site/yard with directional signs. e.g. “Visitors 
to report to Office” 
Notices & Signs posted to warn of overhead work and other 
hazardous activities. e.g. General Warning Signs 

 
*Site Safeguarding 

 
Nets, Canopies, Platforms, Fans etc. to protect members 
of the public passing / entering the site. 

*Security Measures Access control measures/register in operation 
Security patrols after hours during weekends and holidays 
Sufficient lighting after dark 
Guard has access to telephone/ mobile/other means of 
emergency communication 

*Emergency 
Preparedness 
 

Emergency contact numbers displayed and made available 
to Security & Guard 
Emergency Evacuation instructions posted up on all notice 
boards (including employees’ notice boards) 
Emergency contingency plan available on site/in yard 
Doors open outwards/unobstructed 
Emergency alarm audible all over (including in toilets) 

*Emergency Drill & 

Evacuation 

Adequate No. of employees trained to use Fire Fighting 
Equipment. 
Emergency Evacuation Plan available displayed and 
practiced. 
(See Section 1 for Designation & Register) 

 
17.3 PERSONAL PROTECTIVE EQUIPMENT 
 

Subject Requirement 

*PPE needs analysis 
Need for PPE identified and prescribed in writing. 
PPE remain property of Employer, not to be removed from 
premises GSR 2(4) 

*Head Protection 
All persons on site wearing Safety Helmets including Sub-
contractors and Visitors (where prescribed)  

*Foot Protection 

All employees on site wearing Safety Footwear including 
Gumboots for concrete / wet work and non-slip shoes for 
roof work. 
Visitors to wear same upon request or where prescribed 

*Eye and Face Protection 

Eye and Face (also Hand and Body) Protection (Goggles, 
Face Shields, Welding Helmets etc.) used when operating 
the following: 
* Jack/ Kango Hammers   



Contract Reference No.: GEP003-BIOPARKPHASE1C/18 

 

P a g e  | 175 

 

* Angle / Bench Grinders 
* Electric Drills (Overhead work into concrete / cement / 
bricks 
* Explosive Powered tools 
* Concrete Vibrators / Pokers 
* Hammers & Chisels 
* Cutting / Welding Torches 
* Cutting Tools and Equipment 
* Guillotines and Benders 
* Shears 
* Sanders and Sanding Machines 
* CO2 and Arc Welding Equipment 
* Skill / Bench Saws 
* Spray Painting Equipment etc. 

*Hearing Protection 

Hearing Protectors (Muffs, Plugs etc.) used when operating 
the following: 
* Jack / Kango Hammers 
* Explosive Powered Tools  
* Wood/Aluminium Working Machines e.g. saws, planers, 
routers 

*Hand Protection 

Protective Gloves worn by employees handling / using: 
* Cement / Bricks / Steel / Chemicals 
* Welding Equipment 
* Hammers & Chisels 
* Jack / Kango Hammers etc. 

*Respiratory Protection 

Suitable/efficient prescribed Respirators worn correctly by 
employees handling / using: 
* Dry cement 
* Dusty areas 
* Hazardous chemicals 
* Angle Grinders  
* Spray Painting etc. 

*Fall Prevention 
Equipment 

Suitable Safety Belts / Fall Arrest Equipment correctly used 
by persons working on / in unguarded, elevated positions 
e.g.: 
* Scaffolding 
* Riggers 
* Lift shafts 
* Edge work 
* Ring beam edges etc. 
  Other methods of fall prevention applied e.g. catch nets 

*Protective Clothing 
All jobs requiring protective clothing (Overalls, Rain Wear, 
Welding Aprons etc.) Identified and clothing worn. 

*PPE Issue & Control 

Identified Equipment issued free of charge. 
All PPE maintained in good condition. (Regular checks). 
Workers instructed in the proper use & maintenance of PPE. 
Commitment obtained from wearer accepting conditions 
and to wear the PPE. 
Record of PPE issued kept on H&S File. 
PPE remain property of Employer, not to be removed from 
premises GSR 2(4) 
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17.4 HOUSEKEEPING 
 

Subject  Requirement 

*Scrap Removal 
System 

All items of Scrap/Unusable Off-cuts/Rubble and 
redundant material removed from working areas 
on a regular basis. (Daily) 
Scrap/Waste removal from heights by 
chute/hoist/crane. 
Nothing thrown/swept over sides. 
Scrap disposed of in designated 
containers/areas 
Removal from site/yard on a regular basis. 

Stacking & 
Storage 
 
(See Section 1 
for 
Designation & 
Register) 

Stacking: 
* Stable, on firm level surface/base. 
* Prevent leaning/collapsing 
* Irregular shapes bonded 
* Not exceeding 3x the base 
* Stacks accessible 
* Removal from top only. 

Storage: 
* Adequate storage areas provided. 
* Functional – e.g. demarcated storage 
areas/racks/bins etc. 
* Special areas identified and demarcated 
e.g. flammable gas, cement etc. 
* Neat, safe, stable and square. 
* Store/storage areas clear of superfluous 
material. 
* Storage behind sheds etc. neat/under 
control. 
* Storage areas free from weeds, litter etc. 

*Waste Control/ 
Reclamation 

Re-usable off-cuts and other re-usable material 
removed daily and kept to a minimum in the work 
areas. 
All re-usable materials neatly stacked/stored in 
designated areas. (Nails removed/bent over in 
re-usable timber). 
Issue of hardware/nails/screws/cartridges etc. 
controlled and return of unused items monitored. 

Sub-contractors 
(Housekeeping) 

Sub-contractors are required to comply with 
Housekeeping requirements. 

 
 
17.5 WORKING AT HEIGHTS (INCLUDING ROOF WORK) 

 

Subject Requirement 

Openings 
Unprotected openings adequately 
guarded/fenced/barricaded/catch nets installed 
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Roofing  

Roof work discontinued when bad/hazardous weather 
Fall protection measures (including warning notices) when 
working close to edges or on fragile roofing material 
Covers over openings in roof of robust 
construction/secured against displacement 

 
17.6 SCAFFOLDING / FORMWORK / SUPPORT WORK  

 

Subject Requirement 

Access/System 
Scaffolding 
 
 
 
 
 
 

Foundation firm / stable  
Sufficient bracing. 
Tied to Structure/prevented from side or cross movement 
Platform boards in good condition/sufficient/secured. 
Handrails and toe boards provided. 
Access ladders / stairs provided. 
Area/s under scaffolding tidy. 
Safe/unsafe for use signs 
Complying with OH&S Act/SABS 085 

Free Standing 
Scaffolding 

Foundation firm / stable  
Sufficient bracing. 
Platform boards in good condition/sufficient/secured. 
Handrails and toe boards provided. 
Access ladders / stairs provided. 
Area/s under scaffolding tidy. 
Safe/unsafe for use signs 
Height to base ratio correct 
Outriggers used /tied to structure where necessary 
Complying with OH&S Act/SABS 085 

*Mobile Scaffolding 

Foundation firm / stable  
Sufficient bracing. 
Platform boards in good condition/sufficient/secured. 
Handrails and toe boards provided. 
Access ladders / stairs provided. 
Area/s under scaffolding tidy. 
Safe/unsafe for use signs  

*Mobile Scaffolding 

Wheels / swivels in good condition 
Brakes working and applied. 
Height to base ratio correct. 
Outriggers used where necessary 
Complying with OH&S Act/SABS 085 

Suspended 
Scaffolding 

Outriggers securely supported and anchored. 
Correct No. of steel wire ropes used. 
Platform as close as possible to the structure. 
Handrails on all sides 
All winches / ropes / cables / brakes inspected regularly and 
replaced as prescribed 
Scaffolding complies with OHS Act (Act 85/93) 
Winch(es) maintained by competent person(s) 

Formwork / Support 
Work 

All components in good condition. 
Foundation firm / stable. 
Adequate bracing / stability ensured. 
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Good workmanship / uprights straight and plumb. 
Good cantilever construction. 
Safe access provided. 
Areas under support work tidy. 
Same standards as for system scaffolding. 

Special Scaffolding 
Special Scaffolding e.g. Cantilever, Jib and Truss-out scaffolds 
erected to an acceptable standard and inspected by specialists.  

Edges & Openings 

Edges barricaded to acceptable standards. 
Manhole openings covered / barricaded. 
Openings in floor / other openings covered, barricaded/fenced. 
Stairs provided with handrails. 
Lift shafts barricaded / fenced off. 

 
17.7 LADDERS 

 

Subject Requirement 

*Physical Condition / 
Use & Storage 
 
 
 
 

Stepladders - hinges/stays/braces/stiles in order. 
Extension ladders - ropes/rungs/stiles/safety latch/hook in 
order. 
Extension / Straight ladders secured or tied at the bottom / top. 
No joined ladders used 
Wooden ladders are never painted except with varnish 
Aluminium ladders NOT to be used with electrical work 
All ladders stored on hooks / racks and not on ground. 
Ladders protrude 900 mm above landings / platforms / roof. 
Fixed ladders higher than 5 m have cages/Fall arrest system 

 
17.8 ELECTRICAL INSTALLATIONS AND SAFEGUARDING 
 

Subject Requirement 

*Electrical 
Distribution Boards & 
Earth Leakage  

Colour coded / numbered / symbolic sign displayed. 
Area in front kept clear and unobstructed. 
Fitted with inside cover plate / openings blanked off / no exposed 
“live” conductors / terminals/Door kept close 
Switches / circuit breakers identified. 
Earth leakage protection unit fitted and operating.  
Tested with instrument: Test results within 15 – 30 milliamps 
Aperture/Opening/s provided for the plugging in and removal of 
extension leads without the need to open the door 
Apertures and openings used for extension leads to be 
protected against the elements and especially rain 

*Electrical 
Installations & Wiring 

Temporary wiring / extension leads in good condition / no bare 
or exposed wires. 
Earthing continuity / polarity correct: 
Looking at the open connectors to connect the wiring, the 
word “Brown” has the letter ‘R’ in it, so the b’R’own wire 
connects to the ‘R’ight hand connector.  “Blue” has the 
letter ‘L’ in it, so the b’L’ue wire connects to the ‘L’eft hand 
connector. 
Cables protected from mechanical damage and moisture. 
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Correct loading observed e.g. no heating appliance used from 
lighting circuit etc. 
Light fittings/lamps protected from mechanical 
damage/moisture. 
Cable arrestors in place and used inside plugs 

*Physical condition of 
Electrical Appliances 
& Tools 

Electrical Equipment and Tools: (includes all items plugging in 
to a 16 Amp supply socket)  
Insulation / casing in good condition. 
Earth wire connected/intact where not of double insulated 
design 
Double insulation mark indicates that no earth wire is to be 
connected. 
Cord in good condition/no bare wires/secured to machine & 
plug. 
Plug in good condition, connected correctly and correct polarity. 

 
17.9 EMERGENCY,  FIRE PREVENTION AND PROTECTION 
 

Subject Requirement 

*Fire Extinguishing 
Equipment 
 
 
 
 

Fire Risks Identified and on record 
The correct and adequate Fire Extinguishing Equipment 
available for: 
* Offices 
* General Stores 
* Flammable Store 
* Fuel Storage Tank/s and catchment well 
* Gas Welding / Cutting operations 
* Where flammable substances are being used / applied. 
* Equipment Easily Accessible 

*Maintenance Fire equipment checked minimum monthly, serviced yearly 

*Location & Signs Fire Extinguishing Equipment: 
* Clearly visible  
* Unobstructed 
* Signs posted including “No Smoking” / “No Naked Lights” 
where required. (Flammable store, Gas store, Fuel tanks etc.)  

 

Subject Requirement 

* Storage Issue & 
Control of 
Flammables (incl. 
Gas cylinders 

Storage Area provided for flammables with suitable doors, 
ventilation, bund etc. 
Flammable store neat / tidy and no Class A combustibles. 
Decanting of flammable substances carried out in ignition free 
and adequately ventilated area. Container bonding principles 
applied  
Only sufficient quantities issued for one task or one day’s usage 
Separate, special gas cylinder store/storage area. 
Gas Cylinders stored / used / transported upright and secured 
in trolley/cradle/structure and ventilated. 
Types of Gas Cylinders clearly identified as well as the storage 
area and stored separately. 
Full cylinders stored separately from empty cylinders. 
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All valves, gauges, connections, threads of all vessels to be 
checked regularly for leaks. 
Leaking acetylene vessels to be returned to the supplier 
IMMEDIATELY. 

*Storage, Issue & 
Control  of 
Hazardous Chemical 
Substances (HCS)  
  

HCS storage principles applied: products segregated 
Only approved, non-expired HCS to be used 
Only the prescribed PPE shall be used as the minimum 
protection 
Provision made for leakage/spillage containment and ventilation 
Emergency showers/eye wash facilities provided 
HCS under lock & key controlled by designated person 
Decanted/issued in containers as prescribed with 
information/warning labels 
Disposal of unwanted HCS by accredited disposal agent 
No dumping or disposal of any HCS on or inside the storage 
area or anywhere else on the project site 
All vessels or containers to be regularly checked for leaks 

 
17.10 EXCAVATIONS 

 

Subject Requirement 

Excavations deeper 
than  
1.5 m. 
 

Shored / Braced to prevent caving / falling in. 
Provided with an access ladder. 
Excavations guarded/barricaded/lighted after dark in public 
areas 
Soil dumped at least 1 m away from edge of excavation 
On sloping ground soil dumped on lower side of excavation 
All excavations are subject to daily inspections 

 
17.11 TOOLS 

 

Subject Requirement 

*Hand Tools 

Shovels / Spades / Picks: 
* Handles free from cracks and splinters 
* Handles fit securely 
* Working end sharp and true 
Hammers: 
* Good quality handles, no pipe or reinforcing steel handles. 
* Handles free from cracks and splinters 
Handles fit securely 
Chisels:  
* No mushroomed heads / heads chamfered 
* Not hardened 
* Cutting edge sharp and square 
Saws:     
* Teeth sharp and set correctly 
* Correct saw used for the job 

*Explosive Powered 
Tools. 

Only used by trained / authorised personnel. 
Prescribed warning signs placed / displayed where tool is in use. 
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Work area must be properly isolated/ demarcated during use of 
tool. 
Inspected at least monthly by competent person and results 
recorded. 
Issue and return recorded including cartridges / nails and 
unused cartridges / nails / empty shells recorded. 
Cleaned daily after use. 

 
 
17.12 CRANES 

 

Subject Requirement 

Tower Crane 
 
 
 
 
 
 
 

Only operated by trained authorised operator with valid 
certificate of training 
Structure - no visible defects 
Electrical installation good/safe 
Crane hook: Throat pop marked/safety latch fitted/functional 
SWL/MML displayed 
Limit switches with backup switches fitted/operational 
Access Ladder fitted with backrests/Fall arrest system installed 
Lifting tackle in good condition/inspection colour coding 
Lifting tackle checked daily 

*Mobile Crane 
 
 
 
 
 

Only operated by trained authorised operator with valid 
certificate of training  
Rear view mirrors  
Windscreen visibility good 
Windscreen wipers operating effectively 
Indicators operational 
Hooter working 
Tyres safe/sufficient tread/pressure visibly sufficient 
No missing Wheel nuts 
Headlights, taillights operational 
Reverse alarm working and audible and known by all employees 
Grease nipples and grease on all joints 
No Oil leaks 
Hydraulic pipes visibly sound/no leaks 
No corrosion on Battery terminals 
Boom visibly in good condition/no apparent damage  
Cable/sheaves greased/no visible damage/split wires/corrosion 
and checked daily 
Brakes working properly 
Crane hook: Throat pop marked/safety latch fitted/functional 
SWL/MML displayed 
By-pass valves operational 
Deflection chart displayed/visible to operator/driver 
Outriggers functional used 

*Gantry Crane 

Only operated by trained authorised persons 
Correct slinging techniques used 
Recognised/displayed on chart signals used 
Log book kept/up to date 
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Prescribed inspections conducted on crane &lifting tackle and 
checked daily 
“Crane overhead” signage, where applicable 
Crane hook: Throat pop marked/safety latch fitted/functional 
SWL/MML displayed/load limiting switches fitted/operational 

 
14.14  BUILDER’S HOIST 
 

Subject Requirement 

Builder’s Hoist 
 
 
 
 
 
 
 
 

“Hoist In Operation” - sign displayed. 
General construction strong and free from patent defects. 
Tower: * Adequately secured / braced. 
* At least 900 mm available for over travel. 
* Barricaded at least 2 100 mm high at ground level and floors. 
* Landing place provided with gate at least 1 800 high. 
Platform: * No persons conveyed on platform 
* Steel wire ropes with breaking strength of six times max. load. 
* Signal systems used which may include two way radio 
connection. 
* Goods prevented from moving / falling off. 
* Effective brake capable of stopping and holding max. load. 
 

 
14.15   TRANSPORT & MATERIALS HANDLING EQUIPMENT 
 

Subject Requirement 

*Site Vehicles All Site Vehicles, Dumpers, Bobcats, Loaders etc; checked daily 
before use by driver / operator. 
Inventory of vehicles used/operated on site 
Inspection by means of a checklist / results recorded.  
No persons riding on equipment not designed or designated for 
passengers. 
Site speed limit posted, enforced and not exceeded. 
Drivers / Operators trained / licensed and carrying proof. 
No unauthorised persons allowed driving / operating equipment.  

Conveyors Conveyor belt nip points and drive gear guarded. 
Emergency stop/lever/brake fitted, clearly marked & accessible and 
tested to be functional under full load. 

 
14.16  SITE PLANT AND MACHINERY 
 

Subject Requirement 

Brick Cutting 
Machine 

Operator Trained. 
Only authorised persons use the machine. 
Emergency stop switch clearly marked and accessible. 
Area around the machine dry and slip/trip free/clear of off-cuts 

All moving drive parts guarded/electrical supply cable protected 
Operator using correct PPE - eye/face/hearing/foot/hands/body.  
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*Electric Arc 
Welder 

Welder Trained. 
Only authorised / trained persons use welder. 
Earth cable adequately earthed to work. 
Electrode holder in good condition/safe 
Cables, clamps & lugs/connectors in good condition. 
Area in which welding machine is used is dry/protected from wet. 
Welder using correct PPE - eye/ face/foot/body/respirator. 
Correct transparent screens & warning signs placed 

*Woodworking 
Machines 

Operators Trained. 
Only authorised persons use machines. 
Provided with guards. 
Guards used. 
Operators using correct PPE - eye/face/feet/hearing 
Circular saws strictly operated according to prescribed methods and 
settings 
Only prescribed saw blades (cross-cut, ripping blade, smooth cut, 
aluminium) shall be used for various applications 

*Compressors Relief valves correctly set and locked / sealed. 
Maximum Safe Working Pressure (MSWP) indicated on face of 
pressure gauge: not on glass cover. 
All drives adequately guarded. 
Receiver/lines drained daily 
Hoses good condition/clamped, not wired 
Compressed air NEITHER used to dust off clothing/PPE/ and work 
areas NOR on bare skin 

Concrete Mixer / 
Batch Plant 

Top platform provided with guardrails. 
Dust abatement methods in use. 
Operators using correct PPE - eye / hands / respirators. 
All moving drive parts guarded. 
Emergency stops identified / indicated and accessible. 
Area kept clean/dry/and free from tripping and slipping hazards. 
Operators’ overseer identified and crane signals displayed and 
used.  

*Gas Welding / 
Flame 
Cutting 
Equipment 

Only authorised/trained persons use the equipment. 
Torches and gauges in good condition. 
Flashback arrestors fitted at cylinders and gauges. 
Hoses in good condition/correct type/all connections with clamps  
Cylinders stored, used and transported in upright position, secured 
in trolley / cradle / to structure. 
All cylinders regularly checked for leaks, leaking cylinders returned 
immediately 
Fire prevention/control methods applied/hot work permits 

 
14.17 PLANT & STORAGE YARDS/SITE WORKSHOPS SPECIFICS 
 

Subject                                                  Requirements 

Section 8(2)(1) 

General Machinery 
Regulation 2(1): 

Person/s with specific knowledge and experience designated in 
writing to Supervise the Use & Maintenance of Machinery 

Critical items of Machinery identified/numbered/placed on 
register/inventory 
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Supervision of the 
Use & 
Maintenance of 
Machinery 

Inspection/maintenance schedules for abovementioned 
Inspections/maintenance carried out to above schedules 
Results recorded 

General Machinery 
Regulation 9(2): 
Notices re. 
Operation of 
Machinery 

Schedule D Notice posted in Work areas 

Vessels under 
Pressure 
Regulation 13(1)(b): 
Supervision of the 
Use & 
Maintenance of 
Vessels under 
Pressure (VuP) 

Person/s with specific knowledge and experience designated in 
writing to Supervise the Use & Maintenance of VuP’s 

VuP’s identified/numbered/placed on register/Manufacturers 
plate intact 
Inspection/maintenance schedules for abovementioned 
Inspections/maintenance carried out to above schedules 
Results recorded/Test certificates available 
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Lock-out Procedure 
Lock-out procedure in operation 

Ergonomics 
Ergonomics survey conducted – results on record 

Survey results applied 

Demarcation & 
Colour Coding 

Demarcation principles applied 

All services, pipes, electrical installation, stop-start controls, 
emergency controls etc. colour coded to own published or 
SABS standard 

Employees trained to identify colour coding 

Portable & Bench 
Grinders 

Area around grinder clear/trip/slip free  

Bench grinders mounted securely/grinder generally in good 
condition/No excessive vibration 

On/Off switch/button clearly demarcated/accessible 

Adequate guards in place 

Tool rest – secure/square/max. 2 mm gap, perpendicular to 
drive shaft 

Stone/disk - correct type and size/mounted correctly/dressed 

Use of Eye protection enforced 

Battery Storage & 
Charging 

Adequately ventilated, ignition free room/area/no smoking 
sign/s 

Batteries placed on rubber/wooden surface 

Emergency shower/eye wash provided 

No acid storage in area 

Prescribed methods in place and adhered to when charging 
batteries 

Ancillary Lifting 
Equipment 

Chain Blocks/Tirfors/jacks/mobile gantries etc. identified/ 

numbered on register 

Chains in good condition/links no excessive wear/checked daily 

Lifting hooks – throat pop marked/safety latch fitted 

SWL/MML marked/displayed 

Presses/Guillotines/ 

Shears 

Only operated by trained/authorised persons 

Interlocks/lock-outs fitted/PPE worn or used at all times 

 
14.18    WORKPLACE ENVIRONMENT, HEALTH AND HYGIENE 
 

Subject Requirement 

*Lighting Adequate lighting in places where work is being executed e.g. 
stairwells and basements. 
Light fittings placed / installed causing no irritating/blinding glare. 



Contract Reference No.: GEP003-BIOPARKPHASE1C/18 

 

P a g e  | 186 

 

Stroboscopic effect eliminated (not only reduced) where moving 
objects or machinery is used 

*Ventilation Adequate ventilation / extraction / exhausting in hazardous areas 
e.g. chemicals / adhesives / welding / petrol or diesel/ motors 
running and in confined spaces / basements.  

*Noise Tasks identified where noise levels exceeds 85 dB at any one time. 
All reasonable steps taken to reduce noise levels at the source. 
Hearing protection used where noise levels could not be reduced to 
below 85 dB. 

*Heat Stress Measures in place to prevent heat exhaustion in heat stress problem 
areas e.g. steel decks, when the WBGT index reaches 30. (See 
Environmental Regulation 4) 
Cold drinking water readily available at all times. 

*Ablutions Sufficient hygiene facilities provided - 1 toilet per 30 employees 
(National Building Regulations prescribe chemical toilets for 
Construction sites) 
Toilet paper available. 
Sufficient showers provided. 
Facilities for washing hands provided 
Soap/cleaning agent available for washing hands 
Means of drying hands available 
Lock-up changing facilities / area provided. 
Ablution facilities kept hygienic and clean. 

 
*Eating / Cooking 
Facilities 

Adequate storage facilities provided. 
Weather protected eating area provided, separate from changing 
area  
Refuse bins with lids provided. 
Facilities kept clean and hygienic.  

*Pollution of 
Environment 

Measures in place to minimize dust generation. 
Accumulation or littering of empty cement pockets, plastic wrapping 
/ bags, packing materials etc. prevented. 
Spillage / discarding of oil, chemicals and dieseline into storm water 
and other drains or into existing or newly dug holes/cavities on site 
expressly prohibited. 

*Hazardous 
Chemical 
Substances 
 
 

All substances identified and list available e.g. acids, flammables, 
poisons etc. 
Material Safety Data Sheets (MSDS) indicating hazardous 
properties and emergency procedures in case of incident on file and 
readily available. 
Substances stored safely. 
Expiry dates meticulously checked where applicable 

 
18 THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES 

 
18.1 The Principal Contractor shall at all times ensure his status of an “employer” 

as referred to in the Act, and will abide by his/her responsibilities, duties and 
functions as per the requirements of the Act and Regulations with specific reference 
to Section 8 of the Act. 
 

18.2 The Principal Contractor shall keep, and on demand make available, a copy 
of the Act on site at all times and in addition to that he/she will introduce and maintain 
a file titled “Health and Safety File”, or other record in permanent form, which shall 
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contain all relevant aspects and information as contemplated in the Construction 
Regulations. He/she will make this file available to the client or his representative 
whenever necessary or on request to an interested party. 
 

19 THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES 
 

19.1 The Principal Contractor’s specific duties in terms of these specifications are 
detailed in the Construction Regulations as published under government notice 
No.R1010 dated 18 July 2003. 
 

19.2 The Principal Contractor is specifically referred to the following elements of 
the Construction Regulations: 

 
19.2.1 Regulation No. 1      - Definitions  

19.2.2 Regulation No. 2      - Scope of application 

19.2.3 Regulation No. 3      - Notification of construction work 

19.2.4 Regulation No. 5      - Principal Contractor and Contractor 

19.2.5 Regulation No. 6      - Supervision of construction work 

19.2.6 Regulation No. 7      - Risk Assessment 

19.2.7 Regulation No. 26    - Stacking & Storage on construction sites 

19.2.8 Regulation No. 28    - Construction welfare facilities 

19.2.9 Regulation No. 29    - Approved Inspection authorities 

19.2.10 Regulation No. 30    - Offences and penalties 

19.3 This list must not be taken to be exclusive or exhaustive!  

   

19.4 The Principal Contractor shall ensure compliance to the Act and its 

Regulations and specifically to the above regulations, and document each 

record in the Health and Safety File. 

 
20 THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH REGARD 

TO HAZARDOUS ACTIVITIES 

20.1 The following activities are identifiable as hazardous in terms of the 

Construction Regulations. 

 

20.2 The contractor shall execute the activities in accordance with the 

following Construction Regulations and other applicable regulations of the 

Act: 

20.2.1 Regulation No. 8   - fall protection 

20.2.2 Regulation No. 9   - Structures  

20.2.3 Regulation No. 10  - Formwork and support work 
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20.2.4 Regulation No. 11  - Excavation work 

20.2.5 Regulation No. 12  - Demolition work 

20.2.6 Regulation No. 13 - Tunneling 

20.2.7 Regulation No. 14  - Scaffolding  

20.2.8 Regulation No. 15  - Suspended platforms  

20.2.9 Regulation No. 16  - Boatswain’s chairs  

20.2.10 Regulation No. 17  - Material hoists 

20.2.11 Regulation No. 18  - Batch plants  

20.2.12 Regulation No. 19  - Explosive powered tools  

20.2.13 Regulation No. 20  - Cranes  

20.2.14 Regulation No. 21       - Construction vehicles & mobile plant. 

20.2.15 Regulation No. 22  - Electrical installations and machinery on 

construction sites 

20.2.16 Regulation No. 23  - Use and temporary storage of flammable 

liquids on construction sites  

20.2.17 Regulation No. 24  - Water environments 

20.2.18 Regulation No. 25 - Housekeeping on construction sites 

20.2.19 Regulation No. 27 - Fire precautions on construction sites.  

 
20.3 This list must not be taken to be exclusive or exhaustive! 

    

20.4 All of the above requirements will be read in conjunction with the relevant 

regulations and health and safety standards as required by the Act. All 

documents and records required by the Construction Regulations will be kept 

in the Health and Safety File and will be made available at any time when 

required by the client or his representative, or on request to an interested 

party. 

 
21  GENERAL NOTES TO THE PRINCIPAL CONTRACTOR  

21.1 LEGAL FRAMEWORK 
 

The below listed Acts and Principles applies to the State as well as to State 
owned buildings and premises:  

(i) The latest issue of SABS 0142: "Code of Practice for the Wiring of 
Premises" 

(ii) The Local Government Ordinance 1939 (Ordinance 17 of 1939) as 
amended and the municipal by-laws and any special requirements of 
the local supply authority 



Contract Reference No.: GEP003-BIOPARKPHASE1C/18 

 

P a g e  | 189 

 

(iii) The Fire Brigade Services Act 1987, Act 99 of 1987 as amended  
(iv) The National Building Regulations and Building Standards Act 1977 

(Act 103 of 1977) as amended and relevant proclaimed Regulations 
(SABS 0400) 

(v) The Post Office Act 1958 (Act 44 of 1958) as amended 
(vi) The Electricity Act 1984, Act 41 of 1984  
(vii) The Regulations of Local Gas Board(s), including Publications of the 

SABS Standards and Codes of Practice, with specific reference to 
GNR 17468 dated 4th October 1997; 

(viii) Legislation pertaining to water usage and the environment; 
(ix) Legislation governing the use of equipment, which may emit radiation 

(e.g. X-Rays etc.) 
(x) Common Law. 

 
22 LEGAL LIABILITIES 

 

22.1 Common Law is mainly based on the following principles : 
 

22.1.1 Would the reasonable person have foreseen the hazard? 
22.1.2 That is a reasonable person in that specific position, taking experience, 

qualifications, authority, position in the organization etc. into 
consideration 

22.1.3 Would the reasonable person have taken precautionary measures (action) to 
prevent or limit the hazard? 

 
23 HOUSE KEEPING 

  
23.1 Good housekeeping will be maintained at all times as per Construction 

Regulation No. 25.  
 

23.2 Poor housekeeping contributes to three major problems, namely, costly or 
increased accidents, fire or fire hazards and reduction in production. Good 
housekeeping will enhance production time. 
 

23.3 Particular emphasis is to be placed on the following crucial elements of a 
construction site: 
23.3.1 Phase priorities and production/plant layout 
23.3.2 Enclosures 
23.3.3 Pits, openings and shoring 
23.3.4 Storage facilities 
23.3.5 Effective, sufficient and maintained lighting or illumination 
23.3.6 Principal sources of injuries e.g. stairways, runways, ramps, loose building 

material 
23.3.7 Oil, grease, water, waste, rubble, glass, storm water 
23.3.8 Color coding 
23.3.9 Demarcations 
23.3.10 Pollution 
23.3.11 Waste disposal 
23.3.12 Ablution and hygiene facilities 
23.3.13 First aid 

 
23.4 This list must not be taken to be exclusive or exhaustive!  
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23.5 In promotion of environmental control all waste, rubble, scrap etc, will be 

disposed of at a registered dump site and records will be maintained. Where it is 
found to be impractical to use a registered dump site or it is not available, the 
Principal Contractor will ensure that the matter is brought to record with the client or 
his representative, after which suitable, acceptable alternatives will be sought and 
applied. 
 

23.6 Dross and refuse from metals, and waste matters or by-products whose 
nature is such that they are poisonous or capable of fermentation, putrefaction or 
constituting a nuisance shall be treated or disposed of by methods approved of by 
an inspector. 
 
NOTE:  No employer (Principal Contractor) shall require or permit any person 
to work at night or after hours unless there is adequate, suitable artificial 
lighting including support services in respect of Health and Safety. 
 

24 LOCKOUT SYSTEMS – ELECTRICAL 
 

24.1 A system of control shall be established in order that no unauthorized person 
can energize a circuit, open a valve, or activate a machine on which people are 
working or doing maintenance,  even if equipment, plant or machinery is out of 
commission for any period, thus eliminating injuries and damage to people and 
equipment as far as is reasonably practicable. 
 

24.2 Physical/mechanical lock-out systems shall be part of the safety system and 
included in training.  Lockouts shall be tagged and the system tested before 
commencing with any work or repairs. 
 

25  INCIDENT INVESTIGATION 
 

25.1 Inspection and reporting is the best way in which a responsible contractor 
can control his area of responsibility. All incidents therefore, irrespective of whether 
it gave rise to loss, injury, damage or not, shall be investigated and the results 
recorded in the Health and Safety File.  (Attached GAR 9) 
 

26 GENERAL  
 

26.1 The project under control of the Principal Contractor shall be subject to 
periodic health and safety audits that will be conducted by the client at intervals 
agreed upon between the Principal Contractor and the client, provided such 
intervals will not exceed periods of one month. 
  

26.2 The Principal Contractor is to ensure that he/she and all persons under his 
control on the construction site shall adhere to the above specifications, as non-
conformance will lead to the client taking action as directed by Construction 
Regulation 4.1(e).  
 

26.3 The Principal Contractor should note that he/she shall be held liable for any 
anomalies including costs and resulting deficiencies due to delays caused by non-
conformance and/or non-compliance to the above Health and Safety Specifications 
and the Health and Safety Plan based on these specifications.  
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27 IMPORTANT LISTS AND RECORDS TO BE KEPT 
 

27.1 The following are lists of several records that are to be kept in terms of the 
Construction Regulations. The lists are: 
 

27.1.1 List of appointments 
 

27.1.2 List of record keeping responsibilities 
 

27.1.3 Inspection checklist 
 

27.2 These lists and documents are to be used as a point of reference to 
determine which components of the Act would be applicable to a particular site or 
task or project, as was intended under paragraph 1 (“Preamble”) above. 
 

28 LIST OF APPOINTMENTS 
 

2.1.1.1.1 I
T
E
M 

REGULATION APPOINTMENT RESPONSIBLE 
PERSON 

1. 4(1)(c) Principal contractor for each phase or 
project 

Client 

2. 5.(3)(b)  Contractor Principal 
Contractor 

3. 5(11) Contractor Contractor 

4. 6(1) Construction supervisor  Contractor 

5. 6(2) Construction supervisor sub-ordinates  Contractor 

6. 6(6) Health and Safety Officer   Contractor 

7. 7(1) Person to Carry Out Risk Assessment Contractor 

8. 7(4) Trainer/Instructor Contractor 

9. 8(1)(a) Fall Protection Planner Contractor 

10. 10 (a) Formwork & Support Work Supervisor  Contractor 

11. 10(e) + (f) Formwork & Support Work Examiner Contractor 

12. 11(1) Excavation Supervisor Contractor 

13. 11(3)(b)(ii)(b) Professional Engineer or Technologist Contractor 

14. 11(3)(k) Explosives Expert Contractor 

15. 12(1) Supervisor Demolition Work Contractor 

16. 12(2) + (3) Demolition Expert Contractor 

17. 12(11) Explosives Expert Contractor 

18. 14(2) Scaffold Supervisor Contractor 

19. 15(1) Suspended Platform Supervisor Contractor 

20. 15(2)(c) Compliance Plan Developer Contractor 

21. 15(8)(c) Suspended Platform Expert Contractor 

22. 15(13) Outrigger Expert Contractor 

23. 17(8)(a) Material Hoist Inspector Contractor 

24. 18(1) Batch Plant Supervisor Contractor 

25. 18(7) Batch Plant Operator Contractor 

26. 19(2)(b) Power Tool Expert Contractor 

27. 19.2 (g) (i) Power Tool Controller Contractor 
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28. 20(f) Tower Crane Operator Contractor 

29. 21(1)(d)(i) Construction Vehicle and Mobile Plant 
Operator 

Contractor 

30. 21(1)(j) Construction Vehicle and Mobile Plant 
Inspector 

Contractor 

31. 22(d) Temporary  Electrical Installations 
Inspector 

Contractor 

32. 22 (e) Temporary Electrical Installations 
Controller  

Contractor 

33. 26 (a) Stacking and Storage Supervisor Contractor 

34. 27 (h) Fire Equipment Inspector Contractor 

 
29 LIST OF RECORD KEEPING RESPONSIBILITIES 
 

2.1.1.1.2 ITEM 2.1.1.1.3 CR 
2.1.1.1.4 RECORDS TO 

BE KEPT 

RESPONSIBLE 
PERSON 

1. 3(3) Notification to Provincial Director 
– Annexure A 
Available on site 

Principal 
Contractor 

2. 4(3) Copy of Principal Contractor’s 
Health & Safety Plan 
Available on request 

Client 

3. 5(6) Copy of Principal Contractor’s 
Health & Safety Plan 
As well as each Contractor’s 
Health & Safety Plan 
Available on request 

Principal 
Contractor 

4. 5(7) Health and Safety File opened 
and kept on site (including all 
documentation required into. 
OHSA & Regulations 
Available on request 

Every Contractor 

5. 5(8) Consolidated Health and Safety 
File handed to Client on 
completion of Construction work. 
To include all documentation 
required i.e. OHSA & Regulations 
and records of all drawings, 
designs, materials used and 
similar information on the 
structure 

Principal 
Contractor 

6. 5(9) Comprehensive and Updated List 
of all Contractors on site, the 
agreements between the parties 
and the work being done 
Included in Health and Safety file 
and available on request  

Principal 
Contractor 

7. 6(7) Keep record on the Health and 
Safety File of the input by 
Construction Safety Officer [CR 6 

Contractor 
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(7)] at design stage or on the 
Health and Safety Plan 

8. 7(2) Risk Assessment - Available on 
site for inspection 

Contractor 

9. 7 (9) Proof of Health and Safety 
Induction Training 

Every Employee 
on site 

10. 8(3) Construction Supervisor [CR 
6(1)] has latest updated version 
of Fall Protection Plan [CR 8(1)] 

Contractor 

11. 9(2)(b) Inform contractor in writing of 
dangers and hazards relating to 
construction work 

Designer of 
Structure 

12. 9(3) All drawings pertaining to the 
design of structure 
On site available for inspection 

Contractor 

13. 9(4) Record of inspections of the 
structure [First 2 years – once 
every 6 months, thereafter yearly] 
- Available on request 

Owner of 
Structure 

14. 9(5) Maintenance records - safety of 
structure - Available on request 

Owner of 
Structure 

15. 10(d) Drawings pertaining to the design 
of formwork/support work 
structure - Kept on site, available 
on request 

Contractor 

16. 11(3)(h) Record of excavation inspection - 
On site available on request 

Contractor 

17. 15(11) Suspended Platform inspection 
and performance test records 
Kept on site available, on request 

Contractor 

18. 17(8)(c) Material Hoist daily inspection 
entered and signed in record 
book kept on the premises 

Contractor 

19. 17(8)(d) Maintenance records for Material 
Hoist - Available on site 

Contractor 

20. 18(9) Records of Batch Plant 
maintenance and repairs 
On site available for inspection 

Contractor 

21. 19(2)(g)(ii) Issuing and collection of 
cartridges and nails or studs 
(Explosive Powered Tools) 
recorded in register – recipient 
signed for receipt as well as 
return  

Contractor 

22. 21(1)(j) Findings of daily inspections 
(prior to use) of Construction 
Vehicles and Mobile Plant 

Contractor 

23. 22(d) Record of temporary electrical 
installation inspections [once a 
week] and electrical machinery 
[daily before use] in a register and 
kept on site 

Contractor 
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24. 27(l) Fire Evacuation Plan Contractor 

 
30 INSPECTION CHECKLIST 

3  

Employer Particulars 

Employer:  

Registered Name of Enterprise:  

Trade Name of Enterprise:  

Company Registration No.:  

SARS Registration No.:  

UIF Registration No.:  

COIDA Registration No.:  

Relevant SETA for EEA 
purposes: 

 

Industry Sector:  

Bargaining Council:  

Contact Person:  

Address of Premises:  

Postal Address:  

Telephone Number:  

Fax Number:  

E-mail Address:   

Chief Executive Officer:  

Chief Executive Officer Address:  

Competent Person:  

Maximum power demand: in KW  

Health and Safety 
Representatives: 

 

Activities, products manufactured 
and/ 
services rendered: 

 

Raw materials, materials and 
chemical/ 
biological substances: 

 

Total Number of Employees:                 
Male:                              
Female: 

 
 
 
 
 

Contractor Particulars 

Contractors:   
     

Site Address:  

Contracts Manager:  

Managing Director:  

 
Competent Persons: 

  

CR14: SCAFFOLDING:   
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CR15: SUSPENDED 

SCAFFOLDING: 

  

CR17(6): MATERIAL HOIST (S):   

CR18(1): BATCH PLANT:   

CR8(1)(a): FALL PROTECTION:   

CR11(1)(1): EXCAVATION WORK:   

CR12: DEMOLITION WORK:   

CR19(2)(b): EXPLOSIVE POWER 

TOOLS 

  

CR26(a): STACKING    

 

INSPECTION 

SECTION/RE
GS 

ITEM CHECKED N/A YES NO 

APPOINTMENTS 

CR6(1) Supervisor:       

CR6(2) Assistant Supervisor:       

S17(1) Health & Safety Representative: (ratio)       

S19(1) Health & Safety Committees       

CR 12(1) Demolition Director       

DOCUMENTS 

GAR 9(1) Records of Incidents       

GAR 4 Copy of the Act       

GAR 7  Safety Reps Report       

GAR 8 Safety Committee Minutes       

DMR 18(7) Lifting Machinery Log (Crane)       

CR 3(3) Notification of Construction Work       

CR 7(2) Risk Assessment       

CR 7(9)(e) Proof of the Health & Safety Induction Training       

CR 11(13)(h) Inspection of Excavation (Records)       

CR 20(g) Crane Operator Medical Certificate       

CR 21(11) Mobile Plant Operator Medical Certificate    

CR 18(9) Batch Plant Repairs & Maintenance Records       

CR22(d) Temporary Electrical Installation Record       

CR 5(7) Health & Safety File       

CR 15(11) Suspended Platforms' Performance Records       

CR 17(b)& (c 
) 

Material Hoists Record Book       

IMPROV  
NOTICE 

Scaffolding Log Book       

CR 
21(1)(d)(ii) 

Medical Certificate of Fitness       

CR 21(1)(I) Construction Vehicle & Mobile Plant Register       

CR 22(d) Electrical Installation & Machinery Register       

INCIDENTS 
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GAR 8(1) S24 Reported      

GAR 9(1) Recorded     
Investigated  
Action Taken 

     

PUBLIC SITE 

FR 2(1) Sanitary Facilities      

CR 28(1) (c) Changing Facilities for each sex      

CR 25(d) Perimeter fence & no admittance      

CR 25(e) Overhead protection netting/falling objects      

NB Notice Pedestrian warning      

PERSONAL SAFETY EQUIPMENT 

  Items Issued:      

GSR 2(3) Items Required:      

S23 (What is the payment on each item?)      

SAFETY PLANS 

 FIRST AID 

GSR 3(6) Name(s) of First Aider(s):    

CR 4(1)(3) Client's Health & Safety Specification      

CR5 Principal's contractor H&S Plan      

 

FIRE HAZARD & PRECAUTIONS 

GSR 4 Flammables used, waste, hot work, diesel, fuel, 
gas 

     

ER 9(1) Portable Extinguishers      

ELECTRICAL INSTALLATIONS & MACHINERY 

 CR22  Guarding & PPE to Electrical Installations      

ILLUMINATION 

ER 3(6) Dangerous Places and signage as well      

  Housekeeping      

ER6(2)(b),(c),
( ) 

Clear space storage    

ER6(3) Disposal of waste      

EXCAVATIONS 

CR 11(3)(l) Barricades (plus illumination!)      

CR 11(3)(c) Safe Depth Shoring/Bracing      

CR 11(1)(a) Monitored      

CR 11(3)(h) Excavation Inspection Record      

GUARDING 

ER 6(2)(f) Floor Openings (plus illumination!)      

  Floor slab sides, Shafts (plus illumination!)      

SITE EQUIPMENT 

GSR 13A(a) Ladders condition, secured      

IMPROV Scaffold condition, secured      

  
Platforms no. of boards condition Support 1.25. 
Toe Boards     

 

IMPROV Hand Rails      

SITE MACHINES 

DMR 3(2)(3) Circulars, guards, riving knives      

DMR 2(a) Mixers guarded      

ELECTRIC POWER 

EMR 6(1) Supply Board, condition E.L Relay Test      
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GMR 3(1) Condition of Tools, Leads, Plugs, etc      

LIFTING MACHINE/TACKLE 

DMR 18(8) Lifting of persons      

DMR 18(8) Condition, Securing of Load      

EXPLOSIVE POWERED TOOLS 

CR 19(1) Safe Use and Storage      

IMPROV Warning Notice      

ROOF WORK 

CR 8(1) Safety equipment & precautions      

CR 8(2) Fall protection plan      

CR 8(3) Updated fall protection plan      

ASBESTOS CEMENT 

AR 10(a)  Suitable Tools    

 
WARNING: Under no circumstances shall any work of any nature whatsoever on 

any ASBESTOS material is undertaken unless the work is entrusted and 
mandated to a “REGISTERED ASBESTOS CONTRACTOR” in terms of 
the Asbestos Regulations.  [CR 12(9)] (Contact the Regional Manager’s 
Office) 

 
31 HEALTH AND SAFETY FILE COMPILATION AND CONTENTS 

(Document attached) 
 

31.1 The guidelines and conditions provided in this attached document form an 
integral constituent of the Health and Safety Specifications.  It is therefore a 
condition of acceptance that no Health and Safety Plan shall be complete unless all 
relevant elements of this document applicable to the above project have been 
included in the Health and Safety Plan.  The final approval of the Health and Safety 
Plan in terms of CR 4(2) shall be subject to this requirement based on the following 
certification by the Principal Contractor or his Agent: 
 

31.2 The content of CR 5 is pivotal when mandatary appointments are 
contemplated.  
 

32 GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS 
(Document attached) 
 

33  IMPORTANT CONTACT DETAILS (HEALTH & SAFETY ONLY) (Document 
attached) 
 

34 “ATTACHMENTS” 
 

34.1 HEALTH AND SAFETY FILE COMPILATION AND CONTENT 
34.2 GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS 
34.3 EMERGENCY CONTACT DETAILS - HEALTH & SAFETY ONLY 

 
35 HEALTH AND SAFETY FILE COMPILATION & CONTENTS 

 
35.1 This document serves as a guide to Principle Contractors and Contractors 

(and their agents) to assist them in complying with the requirements of the Act and 
more specifically the Construction Regulations and to ensure a most comprehensive 
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Health and Safety File.  Kindly note the following extractions from the Construction 
Regulations: 

 

“Every contractor shall ensure that a health and safety file, which shall include all 
documentation required in terms of the provisions of the Act and the Regulations, 
is opened and kept on site and made available to an inspector, client, client’s 
agent or principle contractor upon request.  [CR 5(7)] 

 

A Principal Contractor shall hand over a consolidated health and safety file to the 
client upon completion of the construction work and shall, in addition to the 
documentation referred to in sub regulation (7) [above], include a record of all 
drawings, designs, materials used and other similar information concerning the 
completed structure.  [CR 5(8)] 

 

A Principal Contractor shall ensure that in addition to the documentation required 
in the health and safety file as determined in the two sub regulations above, a 
comprehensive and updated list of all the contractors on site accountable to the 
Principal Contractor, the agreements between the parties and the type of work 
being done are included and available.  [CR 5(9)]” 

 

35.2 The information, documentation and lists required to be included in the 
Health and Safety File as contemplated in the Construction Regulations [CR 5(7)], 
shall be suitably and sufficiently documented in terms of the following items listed 
below to ensure compliance with the Act as far as is reasonably practicable.  
  

Note: In the event that any of the items listed below may not have reference 
to the planning, implementation and completion of the work to be 
done pertaining to the project on the construction site, it must clearly 
be indicated as such with a proper statement e.g. ‘Not Applicable’.  All 
other relevant references or items below shall relate to the information 
required as contemplated in the Act and Regulations. 

 
IMPORTANT: This Health and Safety File shall be regarded as the property of 

the Client as it has to be consolidated and handed over to the Client 
upon completion of the project.  The Principal Contractor shall ensure 
that this file is adequately protected against any form of damage, 
abuse or fraud. 

 
36 TYPES OF REGISTERS 

 
36.1.1 Accident/Incident Register (Annexure 1 of the General Administrative 

Regulations) 
36.1.2 H&S Representatives (‘SHE - Reps’) Inspection Register; 
36.1.3 Arc & Gas Welding & Flame Cutting Equipment Inspections; 
36.1.4 Inspection of Cranes’ 
36.1.5 Inspection of Ladders 
36.1.6 Inspection of mobile plant and other machinery 
36.1.7 Inspections of scaffold 
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36.1.8 Inspections of hand tools and electrical power tools 
36.1.9 Inspection of Vessels under Pressure plus all other excluded under VUP 

regulations 
36.1.10 Fire-fighting equipment 

 

36.2 The H&S Representatives (SHE-Reps) will be required to submit the 
abovementioned registers as well as other legally required registers, also from the 
list below, on a monthly basis to the chairman of the H&S committee for submission 
to, and endorsement by the H&S Committee.  Also refer to the suggested Agenda 
for the H&S Committee under 14.10.3 
 

36.3 Documents are as follows: 
 

36.3.1 Full version of the copy of OHSAct (updated) (General Administrative 
Regulation 4.) 

36.3.2 Proof of Registration and good standing with a COID Insurer (CR 4(1)(g) 
36.3.3 Appointments – in terms of the Construction Regulations * [See references 

Page 4] 
36.3.4 Notification of Construction Work – Annexure 1 [CR 3] 
36.3.5 Scope of work [CR 5(9)] 
36.3.6 Records of drawings, designs, materials used and similar information 

concerning the completed structure [CR 5(8)]  
36.3.7 H&S Specifications [CR 4] 
36.3.8 H&S Plan – Principal Contractor, Contractor & Sub-contractors [CR 5(1) & (4)]  
36.3.9 Proof of Periodic Audits [CR 4, 5 & 6] 
36.3.10 List of all Contractors (accountable to Principal Contractor) on site [CR 5(9)]  
36.3.11 Contractor Agreements (MANDATORY AGREEMENTS) [CR 5(9)] [section 

37(2)] 
36.3.12 Input by Construction Safety Officer [CR 6(7)] 
36.3.13 Risk Assessment [CR 7(1)] 
36.3.14 Copy of Risk Assessment [CR 7(2)] 
36.3.15 Medical Certificates of Fitness - Cranes [CR 20(g)] 
36.3.16 Medical Certificates of Fitness - Construction vehicles [CR 21(1)(d)(ii)] 
36.3.17 Medical Certificates of Fitness – Suspended platforms [CR 15(12)(b)] 
36.3.18 Proof of H&S Induction Training [CR 7(4) & (7) & (9)(b)] 
36.3.19 Proof of training on Hazards and Work Related Procedures [CR (7(4)] 
36.3.20 Fall Protection Plan (building constructions) [CR 8] 
36.3.21 Designer notice to contractor of dangers and hazards relating to construction 

work [CR 9(2)(b)]  
36.3.22 Drawings design of structure [CR 9(3)] 
36.3.23 Records of Inspections of Structure [CR 9(4)] 
36.3.24 Maintenance records – structure safety [CR 9(5)] 
36.3.25 Record Excavation Inspection [CR 11(3)(h)] 
36.3.26 Method Statement – Excavation Work [CR 11(3)(k)] 
36.3.27 Method Statement – Demolition Work [CR 12(2)] 
36.3.28 Method Statement – Demolition Work (use of explosives) [CR 12(11)] 
36.3.29 Operational Compliance Plan – Suspended Platforms [CR 15(2)(c)] 
36.3.30 Certificates, design calculations, sketches and test results [CR 15(3)] 
36.3.31 Examination results [CR 15(9)] 
36.3.32 Suspended Platform Inspection and Performance Test records [CR 15(11)] 
36.3.33 Proof of Training [CR 15(12)(c)] 
36.3.34 Proof of Training [CR 12(1)] 
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36.3.35 Proof of Training [CR 21(1)(d)(i) 
36.3.36 Material Hoist Inspections [CR17(8)(c)] 
36.3.37 Maintenance Records Material hoist [CR17(8)(d)] 
36.3.38 Record Batch Plant Maintenance & Repair [CR18 (9)] 
36.3.39 Register for control of cartridges/nails studs – explosive powered tools 

[CR19(2)(g)(ii)] 
36.3.40 Findings and control measures of daily inspections Construction Vehicles & 

Mobile Plant [CR21(1)(j)] 
36.3.41 Record of Temporary Electrical Installation Inspections [CR22(d)] 
36.3.42 Record of Electrical Machinery Inspections [CR22(d)] 
36.3.43 Proof of Training [CR 27(i)] 
36.3.44 Evacuation Plan [CR 27(l)] 
36.3.45 H&S Rep & Committee Members details 
36.3.46 H&S Committee Meetings’ Minutes  
36.3.47 Other appointments in terms of OHSAct 85 of 1993 

 

37 The following further identified requirements in terms of the Act and other 
Regulations of the Act are similarly applicable as part of the contents of the 
‘Health and Safety File’: 

 

37.1 Details of Inspections (by Department of Labor) 
37.2 Recording and Investigation of Incidents – Annexure 1 [GAR 9(1-3)] 
37.3 Action taken on all incidents [GAR 9(4)] 
37.4 Certificates of Competency in First Aid [GSR 3(4)] 
37.5 Record of Medical Surveillance required in terms of OHASA       
37.6 Proof of compliance with Asbestos Regulation requirements (WHERE 

APPLICABLE) 
37.7 Proof of compliance with Major Hazard Installation requirements 

 

38 The Appointments to be made in writing with job descriptions as per the 
Construction Regulations may include some or all of the following: 

38.1 PRINCIPAL CONTRACTORS-       [CR 4(1) (c)] 
38.2 CONTRACTORS-          [CR 5(3) (b) + (11)] 
38.3 COMPETENT PERSONS-      [CR 6(1) + (2)] 
38.4 CONSTRUCTION SAFETY OFFICER-     [CR 6(6)] 
38.5 RISK ASSESSOR-     [CR 7(1) + (4)] 
38.6 FALL PROTECTION PLANNER-        [CR 8(1)(a)] 
38.7 FORMWORK & SUPPORT SUPERVISOR-     [CR 10(a) + (e) 

+ (f)] 
38.8 EXCAVATION SUPERVISOR-        [CR 11(1) + 

(3)(b)(ii)(b) + (3)(k)] 
38.9 DEMOLITION SUPERVISOR-       [CR 12(1) + 

(2) + (3) + (11)]  
38.10 SCAFFOLD SUPERVISOR-    [CR 14(2)] 
38.11 SUSPENDED WORK SUPERVISOR-      [CR 15(1) + (2)(c) + 

(8)(c) + (13)] 
38.12 MATERIAL HOISTS INSPECTOR-    [CR 17(8)(a)] 
38.13 BATCH PLANT OPERATOR      [CR 18(1) + (7)] 
38.14 EXPLOSIVE POWER TOOLS INSPECTOR-   [CR 19(2)(b) + 

(2)(g)(i)] 
38.15 CRANE OPERATOR-         [CR 20(f)] 
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38.16 CONSTRUCTION VEHICLE OPERATOR-    [CR 21(1)(d)(i) + 
(1)(j)] 

38.17 ELECTRICAL INSTALLATIONS INSPECTOR-   [CR 22(d) + (e)] 
38.18 STACKING & STORAGE SUPERVISOR-    [CR 26(a)] 
38.19 FIRE EQUIPMENT INSPECTOR-    [CR 27(h)] 
38.20 DESIGNER-        [CR 9(2) 

 

39 EMERGENCY CONTACT DETAILS 
39.1 The contractor is to add all the important contact information about essentials 

services, support and assistance. 
 
        SERVICE     NUMBER          CONTACT PERSON 
 

      

  

  

  

 
 

  
 
ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE 

FOUND NECESSARY. 

 

Hospital   

   

Ambulance   

   

Water   

Electricity   

Police   

   

Fire Brigade   

   

Engineer   
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PART C3: SCOPE OF WORK 
CONTENTS 

 
1     C3.1         DESCRIPTION OF WORKS 

C3.1.1        GDED’s objectives 

 
The Employer aims to provide additional 656m2 of space required for offices which are 

convertible as laboratory spaces. The Offices/Labs will be primarily used as Cosmetic & 

Pharmaceutical research & development centre and Small- s c a l e  manufacturing. The 

key aspects to be ensured in the designs and construction of the building is that it remains 

flexible (to be easily convertible from offices to labs and/or vice versa). This flexibility is to 

be attained by making provision for services in all practical and strategic locations. The 

altered building will then have 3 levels/floors in total and will be predominantly concrete 

structure, brick work and aluminum windows and shop fronts. 
 

During construction, a significant part of the work will be dis-assembling parts of the existing 

steel roof structure, to make way for part of the new second floor. Part of the works will 

include work in the existing warehouse portion of the phase 1 under 3 columns supporting 

a portion of the new second floor. Piling will also be required underneath the new lift shaft. 

 

Additional demolition work will be for the existing reinforced concrete roof slab at the Phase 

1 building to make way for the new second floor reinforced concrete slab. Doweling of 

additional reinforcing to create starter bars on new concrete works will be done on existing 

shear walls and columns and where necessary. 
 

A summary of the key objective of this project’s complete Asset will be for the building to 

provide additional space on the existing phase 1 building for the following: 
 

•    Generic flexible facility 
 

•    Cater for anchor tenant / key sponsor 
 

•    Support start-up companies 
 

•    Provide business support 
 

•    Connect with partners 
 

•    Provide basic infrastructure to make it easier for start-up companies 
 

•    Enable companies to engage & connect 
 

•    Innovation enabling space 
 

•    Visibility 
 

•    Creative & interactive space 
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C3.1.2        Overview of the Works 

 
Construction of the BioPark Phase 1C – Addition of Second Floor to the existing 
BioPark Phase 1 Building will entail the following works: 

 

• Alteration/Modification works which will  include,  foundations  to  the  specifications 

provided; 
 

• Structural building work (reinforced concrete and structural steel works) for the 
buildings foundations, structural concrete frame and structural steel frame for parts 

of the roof; 
 

• Civil Engineering services for domestic Water Reticulation, Sewerage, Stormwater 

drainage, Paving; 
 

•    Electrical Installations and access control; 
 

•    Mechanical installations for HVAC, Fire, Hot water and Lifts 
 

 
 

C3.1.3        Extent of Works 
 

 
The works described above will not be limited to the above description. These will be in 
line with the BOQ for the entire project scope. Liaison with the Engineer throughout this 
construction by means of written site instructions may supersede the issued construction 

drawings where necessary. The extent of the work is as follows: 
 
 
•        Site Establishment, site office and site personnel 

•        Site clearance and omission of specified trees 

•        Ordering and procuring of material 

•        Survey work: Setting out works and levels controls for roads 

•        Piling work where specified 

• Alterations/Modification works for the building to NHBRC regulations and SANS in 
line with the designs 

• Preparation of site for trenching of different services; water, sewer, stormwater, 
electricity and telecoms 

•        Installation of services; water, sewer, stormwater, electricity and telecoms 

• Bedding of pipe trenches and installation of pipes with manholes and any other 
required special fittings as per the drawings and the BOQ 

•        Connections for water sewer and stormwater 

•        Testing of installed infrastructure 

•        Commissioning & hand-over 
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C3.1.4        Location of the Works 
 

BioPark, The Innovation Hub, Pretoria, 0087: Lat – 

25° 45’ 00.69”S; Long – 28°16’01.71”E 
 

 
C3.1.5        Temporary Works 

•        Barricaded yard – hoarding of materials 

•        Temporary site office for contractor which are to also be used for meetings 

•        Ablution facility for site personnel and Engineers, may be mobile and to comply with 
Occupational Health and Safety regulations 

•        Potable water supply for site personnel and Engineers 

•        Electricity for works on site 
 

 
2     C3.2         ENGINERING C3.2.1        

Design 

The designs have been done in accordance with South African building regulations and standards. 
Depending on the design type or discipline, the relevant standards according to SANS were 

observed. Due to unpredictability of the expected tenants to utilise the end product, partial and full 
safety factors were included in design loadings and inputs in order to avoid under-estimating and 
also as a measure of catering for future demands when designing the bulk earthworks and bulk 

reticulations within the site. 
 
 

C3.2.2        City of Tshwane's Design Standards 
 
 

All designs were done to comply with Tshwane Metropolitan Municipality (CoTMM). Close liaison 

was kept with the client and the municipality in order to produce final drawings to a standard 
acceptable by CoTMM. The liaison with CoTMM is done per department, town planning, water, 
sanitation, roads, storm water and also the energy department. 

 
 

C3.2.3        Contractor's Design 
 
 

The contractor will be allowed to improve on or recommend deviations from the designs to  a  
reasonable  difference  with  discussion  and  permission  from  the  Engineer,  or Engineer’s 
representative.  For the latter, such changes are to be requested from the Engineer and where 
permission is given, the changes are recorded on the construction drawing for as-built drawings 
update. Suggestion from the contractor may come due to identifying better construction techniques, 
and or picking up of construction challenges based on the construction drawings design. 

 
 
 

C3.2.4        Drawings 

 
 

Figured dimensions only to be used. Coordinates based on wgs84 whereas levels are based on 
MSL datum. Discrepancies,  errors and omissions are to be reported to the Engineer immediately 

when they become evident. Shop drawings to be submitted for approval prior to manufacture and 
installation. Copyright and right of, and production of the set of construction drawings to be issued 
or any portion thereof is reserved by The Consultant. 

Refer to Annexure B for tender drawings & Specifications 
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C3.2.5        Design procedure 
 
 

The designs were done in a three stage approach; attaining of design demand in terms of 

expected populations and service requirements for the precinct, inputting of design loads 

onto different practical models and generating results from the modelling or simulations. The design 
methodologies were traditional and included modern best practice standards in order to be raw 
material considerate during the construction phase. 

The design  methodologies  requiring  specialist  inputs  such as topographical  surveys, 
geotechnical  investigations  and traffic impact assessments  were planned for attaining such 
specialists. Recommendations from the specialist fed directly into the designs while including the 
visual assessments on site. 

3     C3.3         PROCUREMENT C3.3.1       

Preferential Procurement 

In line with government policies to empower emerging previously disadvantaged businesses, GDED 
would prefer that 25% of the contract is procured from local emerging contractors. The Contractor 
shall be liable for the acts, defaults and negligence of any subcontractor,  his agents or employees  

as fully as if they were the acts, defaults or negligence of the Contractor. 
 
 

C3.3.2        Subcontracting 

The contractor is to submit a list of all his intended subcontractors as part of this submission. The 
contractual relationship between the Contractor and any subcontractors selected  by the Contractor  

in consultation  with the Employer  in accordance  with the requirements of and a procedure set 
out in the Scope of Work, shall be the same as if the Contractor  had  appointed  the  subcontractor  
in  terms  of  JBCC’s  Principal  Building Contract. 

 

 

4     C3.4         CONSTRUCTION C3.4.1        

Site establishment 

The contractor  shall establish his construction  camps, offices, workshops  and testing facilities 
on the site in a manner that does not adversely affect the environment.  However,  

before construction can begin, the contractor shall submit to the engineer for his approval, plans of 
the exact location, extent and construction details of these facilities and the impact mitigation 
measures the contractor proposes to put in place. 

The plans shall detail the locality as well as the layout of the waste treatment facilities for litter, 
kitchen refuse, sewage and workshop-derived effluents. The site offices should not be sited in 
close proximity to steep areas, as this will increase soil erosion. Preferred locations would be flat 
areas along the route. If the route traverses water courses, streams and rivers, it is recommended  
that the offices, and in particular the ablution facilities, aggregate stockpiles, spoil areas and 
hazardous material stockpiles are located as far away as possible from any water course as 
possible.  Regardless of the chosen site, the contractor’s intended mitigation measures shall be 
indicated on the plan. The site plan shall be submitted not later than the first site meeting.   Detailed, 

electronic colour photographs shall be taken of the proposed site before any clearing may 
commence. These records are to be kept by the engineer for consultation during rehabilitation of 
the site. Read with COLTO Specification 1302(a), 1402 (e). 

 
 

C3.4.2        Plant & Construction equipment 
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The minimum required construction equipment that will be used for this contract is as follows but 

not limited to the list below: 
 

 
Refer to Returnables schedule on Plant and Equipment 
 
 

C3.4.3        Existing services 
 
 

Existing services in and around the site have been identified through the topographic survey  and  

EMM’s  GIS  information.  Great care  should  be taken  in protecting  these services and no 
excavations can take place without approved wayleaves. The Contractor to make sure that these 
services have been clearly identified and wayleaves are in place before commencing with the 

groundworks. 
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5     C3.5         MANAGEMENT OF THE WORKS  
 
C3.5.1             Generic Specification 
 

Refer to Annexure A for the (Occupational Health & Safety Specifications) 
 

C3.6    HEALTH AND SAFETY 
 
 

C3.6.1        Health and Safety requirements and procedures 
 
 

Refer to Annexure A for the (Occupational Health & Safety Specifications) 
 
 

C3.6.2        Aids awareness 
  

SCOPE 
  
 
This specification contains all requirements applicable to the Contractor for creating HIV/AIDS 
awareness amongst all of the Workers involved in this project for the duration of the construction 
period, through the following strategies: 
 

• Raising awareness about HIV/AIDS through education and information on the nature of the 
disease, how it is transmitted, safe sexual behaviour, attitudes towards people affected and 
people living with HIV/AIDS, how to live a healthy lifestyle with HIV/AIDS, the importance of 
voluntary testing and counselling, the diagnosis and treatment of Sexually Transmitted 
Infections and the closest health Service Providers 

 
Informing Workers of their rights with regard to HIV/AIDS in the workplace 

 
• Providing Workers with access to condoms and other awareness material that will enable 

them to make informed decisions about sexual practices 
 

DEFINITIONS AND ABBREVIATIONS 
 
DEFINITIONS 

Worker:  Person in the employ of the Contractor or under the direction or supervision of the 
Contractor or any of his Sub-contractors, who is on site for a minimum period of 30 days in total. 
 
ABBREVIATIONS 
 

 
 

HIV                  :           Human Immunodeficiency Virus 
 

 

 

 
AIDS               :           Acquired Immune Deficiency Syndrome 

STI                  :           Sexually Transmitted Infection 
 
 

HIV/AIDS EDUCATION AND TRAINING 
 

DISPLAYING OF PLASTIC LAMINATED POSTERS AND DISTRIBUTION OF 
INFORMATION BOOKLETS 

 

 
 

The Contractor shall obtain a set of four laminated posters conveying different key messages 
and information booklets, which are available from all Regional Offices of the Department of 
Public Works 
The above-mentioned posters and information booklets have been 

prepared to raise awareness and to share information about HIV/AIDS 
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and STI’s 

Posters or display stands shall be displayed on site as soon as possible, but not later than 14 
days after the date of site handover 
Posters shall be displayed in areas highly trafficked by Workers, including 
toilets, rest areas, the site office and compounds 

The posters on display must always be intact, clear and readable Information booklets must be 
distributed to all Workers as soon as possible, but not later than 14 days after site handover, or 

as soon as the Worker joins the site 
 
 

PROVIDING WORKERS WITH ACCESS TO CONDOMS 
 

 
 

The Contractor shall provide and maintain condom dispensers and make both male and female 
condoms, complying with the requirements of SABS ISO 4074, available at all times to all 
Workers at readily accessible points on site, for the duration of the contract. The Contractor may 
obtain condom dispensers from the Department of Health and condoms may be obtained from 

the Local Clinic or the Department of Health. 
At least one male and one female condom dispenser and a sufficient 

supply of condoms, all to the approval of the Representative/Agent, shall be made available on 
site within 14 days of site hand over. Contractors should note that arrangements to obtain 
condoms from the Department of Health Clinics prior to site hand over may be necessary, to 
ensure that condoms are available within 14 days of site handover. 
Condoms shall be made available in areas highly trafficked by Workers, including toilets, the 

site office and compounds. 
 

ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES AND 
TREATMENT OF SEXUALLY TRANSMITTED INFECTIONS (STI) 

 

 
 

The Contractor shall provide Workers with the names of the closest Service 
Providers that provide HIV/AIDS testing and counselling and Clinics providing 

Sexually Transmitted Infection (STI) diagnosis and treatment. Information on 
these Service Providers and Clinics must be displayed on a poster of a size 
not smaller than A1 in an area highly trafficked by Workers 

 
 MONITORING 

 

The Contractor shall grant to the Representative/Agent reasonable access to 
the construction site, in order to establish that the Contractor complies with his 
obligations regarding HIV/AIDS awareness under this contract 

 
The Contractor must report problems experienced in implementing the 
HIV/AIDS requirements to the Representative/Agent 

 
The attached SITE CHECKLIST (SCHEDULE A) shall be completed and 

submitted at every construction progress inspection to the Representative/Agent 
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ANNEXURE B 

(TENDER DRAWINGS & SPECIFICATIONS) 

 
1. Architectural Tender Drawings 

2. Structural Tender Drawings 

3. Electrical Tender Drawings 

4. Mechanical Tender Drawings 

5. Annexure A – TIH Urban Design Framework 

6. Annexure B – TIH Landscape Policy 

7. Annexure C – TIH POA Regulations 

8. Annexure D – Mechanical Services Tender Specifications 

9. Annexure E – TIH Generic Environmental Management Plan 

NB: SANS 1200 Construction Specifications for Civil & Structural Works will apply 

and is obtainable at the bidder’s cost from www.sabs.co.za  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.sabs.co.za/
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4 PART C4: SITE INFORMATION 
 

4.1 NATURE OF GROUND AND SUBSOIL CONDITIONS 

 

A geotechnical investigation of the Site has been carried out and the report is included in the Bid 
 

Documents for the information of bidders 
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